



CARLOS HILADO MEMORIAL STATE COLLEGE

BIDS AND AWARDS COMMITTEE

Talisay City, Negros Occidental

Telefax No.: (034) 712-8404

PROJECT OF REFERENCE : CHMSC 21-050-0922-I
NAME OF PROJECT : CONSTRUCTION OF CAMPUS ACCESS ROAD (60.00M) NORTH GATE TO EXISTING CAMPUS ROAD - PHASE 2 (LABOR AND MATERIALS)
LOCATION OF THE PROJECT : CHMSC-ALIJIS CAMPUS, BACOLOD CITY

SCOPE OF WORKS

Site Survey

Field Density Test (FDT)

Road Shaping, Backfilling, Compacting and Leveling

Laying and Settings of Joint Bars

Installing of Road Butter Board

Spreading of Concrete Premix on Road Pavement and Leveling

Concrete Joint Asphaltting and Grooving

Setting of Side Gutters Form works and Laying of Re-Bars

Side Gutter and Side Walk Concreting and Leveling

Excavation, Laying and Capping of Concrete Culvert 10 @ .60m x 1.00m., @ Catch basin

Concrete Capping of Culvert

Fabrication of 2 Catch Basin (1.20mx1.20mx1.30m) and Laying of Concrete Culvert Pipe

Fabrication of 2 Catch Basin (1.50mx1.50mx1.60m) and Laying of Concrete Culvert Pipe

Site clearing and Hauling

* Other recommendation

Note: All Design & Plans Should be referred to the identified parameters.

BILL OF QUANTITIES

Item No.	Description of Works	Qty	Unit	Material Cost		Labor Cost		Total Cost
				Unit Cost	Sub-total Cost	Unit Cost	Sub-total Cost	
1.0	General Requirements							
1.1	Mobilization/Demobilization	1.0	lot					
1.2	Permits and Licenses	NA	NA					
1.3	Safety Occupational Hazards	1.0	lot					
1.4	Excavation	1.0	lot					
	Sub-total							
2.0	Sub-Grade Preparation	1	lot					
	Sub-total							
3.0	Heavy Equipment Rentals							
3.1	Grader for Leveling	1	lot					
3.2	Vibratory Roller for compacting							
	Sub-total							
4.0	Aggregates Base Course	1	lot					
	Sub-total							
5.0	Laying and capping of Concrete Culvert 5 @ .60m x 1.00m., 5 @ 1.00m x 1.00 m.	1	lot					
6.0	Form Works	1	lot					
7.0	Site clearing and Hauling	1	lot					
	Sub Total							
8.0	Portland Cement Concrete Pavement							

8.1	16mm Ø DSB	40	pc					
8.2	#16 G.I Wire	70	rl					
8.3	Asphalt Sealant	1	lot					
	Sub Total							
9.0	CONCRETE PREMIX							
9.1	3500 PSI Concrete Premix	75	cu.m					
	Sub Total							
10.0	Side Gutter Concreting and Leveling							
10.1	Premium	100	bag					
10.2	10mm Ø DSB	161	pc					
10.3	12mm Ø Def Bars	110	pc					
10.4	#16 G.I Wire	40	rl					
10.5	Fine Mixing Sand	13	cu.m					
10.6	Mxing Gravel(1/2)	15	cu.m					
10.7	Other Miscellaneous	1	lot					
	Sub Total							
11.0	Concrete Capping of Culvert							
11.1	Premium	8	bag					
11.2	Fine Mixing Sand	3	cu.m					
11.3	Mxing Gravel(1/2)	2	cu.m					
11.4	Other Miscellaneous	1	lot					
	Sub Total							
12.0	Fabrication of 6 Catch Basin(1.20mx1.20mx1.30m) and Laying of Concrete Culvert Pipe							
12.1	12mmØ x 6m DSB	36	lgth					
12.2	Premium	26	bag					
12.3	Fine Mixing Sand	7	cu.m					
12.4	Mxing Gravel(1/2)	6	cu.m					
12.5	#16 G.I Wire	13	rl					
12.6	Reinforced Concrete Culvert Pipe 0.60m x1.00m	5	pc					
12.7	Other Miscellaneous	1	lot					
	Sub Total							
13.0	OTHER ITEMS							
13.1	Items that are found in the plans but not in this BOQ but necessary to make this project functional and usable.							
	1							
	2							
	3		lot					
	4							
	Sub-total							

A. TOTAL DIRECT COST

B. CONSUMABLES

C. SUPERVISION AND ADMINISTRATION

D. TOTAL INDIRECT COST (B + C)

E. TOTAL COST (A + D)

F. VAT (12% of Item E)

GRAND TOTAL OF PROJECT COST

PROJECT DURATION: 90 DAYS




Republic of the Philippines
CARLOS HILADO MEMORIAL STATE COLLEGE
Bids and Awards Committee
Talisay City, Negros Occidental
Telefax: (034) 712-8404
Email Add: bac.sec@chmsc.edu.ph
SUPPLEMENTAL/BID BULLETIN
ADDENDUM NO. 1
8021321/CHMSC 21-050-0922-I
October 5, 2021

This Addendum No. 1 is issued for clarification of Bidders with regard to the specifications of bidding documents for the **Construction of Campus Access Road (60.00M) North Gate to Existing Campus Road – Phase 2 (Labor and Materials) – Alijis Campus, Brgy. Alijis, Bacolod City, Negros Occidental per Reference Number 8021321/CHMSC 21-050-0922-I**. This shall form an integral part of the Documents.

PARTICULARS (AS PUBLISHED)	RECTIFICATION (SHOULD BE)
BILL OF QUANTITIES SCOPE OF WORK Road Shaping, Compacting and Leveling Laying and Settings of Joint Bars Installing of Road Butter Board Spreading of Concrete Premix on Road Pavement and Leveling Concrete Joint Asphaltting and Grooving Setting of Side Gutters Form works and Laying of Re-Bars Fabrication of (6) Catch Basin Laying of (15) unit Concrete Culvert Side Gutter Concreting and Leveling Site clearing and Hauling Clearing and Hauling	BILL OF QUANTITIES SCOPE OF WORK Site Survey Field Density Test (FDT) Road Shaping, Backfilling, Compacting and Leveling Laying and Settings of Joint Bars Installing of Road Butter Board Spreading of Concrete Premix on Road Pavement and Leveling Concrete Joint Asphaltting and Grooving Setting of Side Gutters Form works and Laying of Re-Bars Side Gutter and Side Walk Concreting and Leveling Excavation, Laying and Capping of Concrete Culvert 10 @ .60m x 1.00m., @ Catch basin Concrete Capping of Culvert Fabrication of 2 Catch Basin (1.20mx1.20mx1.30m) and Laying of Concrete Culvert Pipe Fabrication of 2 Catch Basin (1.50mx1.50mx1.60m) and Laying of Concrete Culvert Pipe Site clearing and Hauling

For guidance and information of all concerned.

For the BAC:


EDWIN H. BUGNA, PhD-TM
BAC Chairperson

Received by the Bidder: _____

_____ Date



Carlos Hilado Memorial State College

Alijis Campus | Binalbagan Campus | Fortune Towne Campus | Talisay Campus

ICT-MIS Support Ticket

End-User Information

Name: LIGAYA E. FUENTES

Department: BAC OFFICE

Date: 10/6/21

Control Number: _____

Software Enhancement & Development

Website

- Add/Remove Content Add/Remove Features Add/Remove Page
 Others: (Please Specify) _____

Software

- Fix error/bug Enhancement New IS User Training
 Back Up Database Install Existing IS IS Implementation Support
 Others: (Please Specify) _____

Details: (Optional) BID SUPPLEMENT ABSTRACT –REFERENCE NUMBER 8021321 ADDENDUM
CONSTRUCTION OF ACCESS ROAD NORTH GATE EXISTING CAMPUS ROAD

Job Accomplishment Report


Completed By: _____ Date Completed: _____

Work Performed: _____


Diagnose: _____

Recommendation (Optional): _____


Requested by:


LIGAYA E. FUENTES
Head, Bac Secretariat

Received by:


Ruel B. Malapitan
Date Received: 10/6/21

Approved by:


Engr Ruel B Malapitan
ICT Director

ICT-TAL-F.02
REVISION 3
AUGUST 5, 2020

[My PhilGEPS](#) |
 [My Organization](#) |
 [My Profile](#) |
 [Opportunities](#) |
 [Catalogue](#) |
 [Directory](#) |
 [About PhilGEPS](#)

Pending Task | Notices | Award Notices

Tuesday, October 5, 2021 04:56 PM

Rowena Prado CHMSC

» [Log-out](#)

Bid Supplement Abstract

Reference Number	8021321
Title	Construction of Campus Access Road (60.00M) North Gate to Existing Campus Road - Phase 2 (Labor and Materials) - Alijis Campus, Brgy. Alijis, Bacolod City, Negros Occidental
Category	Construction Projects
Type	Addendum
Bid Supplement No.	8021321-01
Title	Addendum No. 1
Area of Delivery/Location	Negros Occidental
Delivery Period/Contract Duration	90 Day/s
Contact Person	Rowena De la Vida Prado
Description	Please see attached Addendum and Revised Bill of Quantities.

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
Revised Bill of Quantities	Electronic	Supporting Documents	Legal 8.5 x 14
Addendum No. 1	Electronic	Bid Bulletin	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

- My PhilGEPS**
- My Organization
- My Profile
- Opportunities
- Catalogue
- Directory
- About PhilGEPS

Pending Task | Notices | Award Notices

Tuesday, October 5, 2021 04:56 PM

Rowena Prado CHMSC

» Log-out

Bid Supplement

Reference Number 8021321
Title Construction of Campus Access Road (60.00M) North Gate to Existing Campus Road - Phase 2 (Labor and Materials) - Alijis Campus, Brgy. Alijis, Bacolod City, Negros Occidental
Category Construction Projects

	Bid Supplement No.	Title	Type	Published
1	8021321-01	Addendum No. 1	Addendum	05/10/2021

Create New Bid Supplement

Back

© 2004,2004-2021 DBM Procurement Service. All rights reserved.,DBM Procurement Service. All rights reserved.

[Help](#) | [Contact Us](#) | [Sitemap](#)