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Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 11802982

Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Labor and Materials for the General Rehabilitation of passenger's Elevator at Administration
Building - Talisay Campus
Area of Delivery Negros Occidental
Solicitation Number: CHMSU 25-006-0224-1 r‘at“’ Pending
Trade Agreement: Implementing Rules and
Regulations
Associated Components 7
Procurement Mode: Public Bidding
Classification: Civil Works
Category: Construction Projects id Supplements 0
Approved Budget for the pyp 2 000,000.00
Contract: £
Document Request List 0
Delivery Period: 60 Day/s
Client Agency:
Date Published 25/02/2025
Contact Person: Rowena De la Vida Prado
A . : I
s ! |ast Updated / Time 24/02/2025 15:14 PM
Talisay City
Negros Occidental
e e Ext.142  [C10®ing Date / Time 17/03/2025 13:00 PM
63-939-9296624
bac.sec@chmsu.edu.ph

Description

CARLOS HILADO MEMORIAL STATE UNIVERSITY
BIDS AND AWARDS COMMITTEE
TALISAY CITY, NEGROS OCCIDENTAL

INVITATION TO BID

FOR THE LABOR AND MATERIALS FOR THE GENERAL REHABILITATION OF PASSENGER'S ELEVATOR AT
ADMINISTRATION BUILDING - TALISAY CAMPUS

CHMSU 25-006-0224-1

1. The Carlos Hilado Memorial State University, through the Corporate Budget for the Contract of 2025 approved by
the governing Board (STF/INCOME), intends to apply the sum of TWO MILLION PESQS & 00/100 (Php 2,000,000.00)
ONLY being the Approved Budget for the Contract (ABC) to payments under the contract for the LABOR AND
MATERIALS FOR THE GENERAL REHABILITATION OF PASSENGER'S ELEVATOR AT ADMINISTRATION BUILDING -
TALISAY CAMPUS. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Carlos Hilado Memorial State University now invites bids for the above Procurement Project. Completion of the
Works is required within Sixty (60) calendar days after receipt of Notice to Proceed. Bidders should have completed a
contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using the non-discretionary “pass/fail”
criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from CARLOS HILADO MEMORIAL STATE UNIVERSITY and
inspect the Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.

5. A complete set of Bidding Documents may be acquired by interested bidders on February 25 - March 17, 2025
(1:00P.M.) from given address and website/s below and upon payment of the applicable fee for the Bidding
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Documents, pursuant ta the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos (Php
5,000,00) Only. The Procuring Entity shall allow the bidder to present its proof of payment for the fees.

6. The CHMSU will hold a Pre-Bid conference on §:30 A.M,, March 4, 2025 at Bidding Room, 2/F Supply and Property
Management Bldg., Brgy. Zone 1, Mablnl St., Talisay City, Negros Occidental and or through video conferencing or
wehcasting via Zoom Meeting with 1D No. 797 389 7583, Meeting Password 030425, which shall be open to
prospective bldders.

7. Bids must be duly recelved by the BAC Secretariat through () manual submission at the office address as Indicated
below, (1) online or electronic submission as indicated below, or (iii) both on or before 1:00 P.M., March 17, 2025.
Late bids shall not be accepted.

Bids may be submitted through electronic mail to bac.sec@chmsu.edu.ph provided that the bidding documents are
compressed into two (2) separate archived folders (zip or rar format) and which each folder shall be labelled as “First
Envelope_Name of Company_Project Reference Number” and *Second Envelope_Name of Company_Project
reference Number” and each is uniquely password-protected;

Bidders must submit the printed coples (Original, Copy 1 and Copy 2) of thelr bidding documents within 3 calendar
days from bid opening.

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated In [TB
Clause 16,

9, Bid opening shall be on 1:30 P.M., March 17, 2025 at the sidding Room, 2/F Supply and Property Management
Bldg., Brgy. Zone 1, Mabinl 5t,, Talisay City, Negros Occldental and/or through Zoom Meeting ID No. 797 389 7583,
Meeting Passward 031725. Blds will be opened in the presence of the bidders’ representatives who choose to attend
the activity.

10. The Carlos Hilado Memorial State Unlversity reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the
2016 revised Implementing Rules and Regulations (IRR) of RA No. 5184, without thereby Incurring any llability to the
affected bidder or bidders.

11. For further information, please refer to:

MISS LIGAYA E. FUENTES

Head, BAC Secretariat

Carlos Hilado Memorlal State University

Bidding Room, 2/F Supply and Property Management Bldg.
Brgy. Zone 1, Mabinl St.,

Talisay City, Negros Occidental

Email Add.: bac.sec@chmsu.edu.ph

Telephone Nos.: (034) 454-0529; 454-0584 local 142
Mobile No.: 0939-9296624

Wehsite: chmsu.edu.ph

12. You may visit the following websites:
For downloading of Bidding Documents: chmsu.edu.ph
Eor online bid submission: bac.sec@chmsu.edu.ph

ANDREW EUSEBIO S. TAN, Ph.D.
BAC Chairperson

Line Items
Item MNo. Produ;:ins : rvice Description Quantity UOM Budget (PHP)
1 ONE (1) LOT Lahor and Matetials for the Rehabilitation 1| Lot 2,000,000.00
of Passenger’'s Elevator at Adm. Bldg.

Pre-bid Conference

Date Time Venue

04/03/2025 9:30:00 AM Bidding Room, 2/F Supply and Property
Management Bldg., Brgy. Zone 1, Mabini
St., Talisay City, Negros Occidental and or
through video conferencing or webcasting
via Zoom Meeting with ID No, 797 389

7583, Meeting Password 030425

Created by Rowena De la Vida Prado
Date Created 24/02/2025

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhHGEPS
only displays information provided for by ts clients, and any queries regarding the postings should be directed to the
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Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found i Section I, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

2 Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, o provisions of the I'TB as necessitated by
the circumstances of the specific procurement, must also be incorporated.




Bid Data Sheet

TTB Clause

52

For this purpose, contracts similar to the Project refer to contracts that involve the installation,
supply, and commissioning of elevators, and shall include:

1. Supply and Installation of Elevators

2. Maintenance and Servicing of Elevators

71

Subcontracting is not allowed for mechanical works.
Subcontracting is allowed for specialized work, such as electricel and finishing work related to the
elevator installation, subject to the approval of the Pro uring Entity.

10.3

Minimum PCAB Registration/ PCAB License
Small B

104

The minimum work experience requirements for key personnel are the following:

i Key Personnel Relevant

Experience(years)

General Experience

i. Project In-Charge /| Registered Mechanical Engineer | 5

Engineer

T
;

Daily required site perébnnel |
|

I

2. Foreman )

High School Graduate or higher | 3

!
i
|
|
|
i
!
|

| 3 |

3.  Safety Personnel | HSE/COSH Trained *
i ;
l |

- |

10.5

The minimum major equipment requirements are the following:

Equipment Capacity, Number of Units
Service Vehicle 1
Elevator Parts Installation 1
Tools (complete set)

12

The Approved Budget for the Contract (ABC) is TWO MILLION PESOS & 00/100 (PhP
2,000,000,00) ONLY.

Any bid with a financial component exceeding this amount shall not be accepted.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and
amounts:

a. The amount of mot less than PhP. 40,000.00 (2% of ABC), if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;

b. The amount of not less than PhP 100,000.00 (5% of ABC) if bid security is in Surety Bond.

19.2

Partial bids are not allowed.

20

No further Instructions.

21

‘Additional contract documents relevant to the Project:

1) GANTT Chart (MS Project Format) & S-curve

2) Manpower Schedule

3) Methodology

4) Safety and Health Program

5) PERT/CPM

6) Statement of Cash Flow & Payment Schedule

7) Soft Copy of all submitted documents in PDF File (Submit in USB Flash Drive)




Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, CARLOS HILADO MEMORIAL STATE UNIVERSITY
invites Bids for the LABOR AND MATERIALS FOR THE GENERAL
REHABILITATION OF PASSENGER’S ELEVATOR AT ADMINISTRATION
BUILDING — TALISAY CAMPUS, with Project Identification Number
CHMSU 25-006-0224-1.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

21. The GOP through the source of funding as indicated below for 2025 in the
amount of TWO MILLION PESOS & 60/100 (PHP 2,000,000.00).

2.2. The source of funding is:

a. NGA, the National Expenditure Program.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

2




obstructive practices defined under Annex «p" of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder fo current

prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VI of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is allowed. The portions of Project and the maximum
percentage allowed to be subcontracted are indicated in the BDS, which
shall not exceed fifty percent (50%) of the contracted Works.

The Bidder must submit together with its Bid the documentary requirements of
the subcontractor(s) complying with the eligibility criterial stated in ITB Clause
5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184
pursuant to Section 23.1 thereof.

The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

73. Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address Bidding Room, 2/F Supply and
Property Management Bldg., Brgy. Zone 1, Mabini St., Talisay City, Negros
Occidental or through Zoom Meeting ID No. 797 389 7583 Meeting Password
030425 as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

103. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

104. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
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complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

113. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engincering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.




10.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until July 15, 2025 (120 calendar days
upon the date of bid opening). Any bid not accompanied by an acceptable bid
security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be govemned by Section 30 of the
2016 revised IRR of RA No. 9184.




11.

12.

13.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (sFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BD




Section 1V. General Conditions of Contract

Notes on the General Conditions of Confract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.




Scope of Contract

This Contract shall include ail such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion .as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2. Ifpossession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.




Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

57 The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

71. Tn case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Repubilic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.




10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shail be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Exceptas otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.




Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section I'V.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.




Special Conditions of Contract

GCC Clause |

2 The Intended Completion Date is
60 calendar days upon receipt of the Notice fo Proceed
The lead time for procuring major parts is included in the 60 calendar
days.
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

4.1 The CHMSU shall give possession of all parts of the Site to the

Contractor upon receipt of Notice to Proceed by the latter.

8

The Contractor shall employ the following Key Personnel during
construction as stated in the BDS.

1. Project Engineer (Mechanical)
2. Construction Safety and Health personnel
3. Foreman

The contractor must ensure that nominated and duly approved key personnel
will not be demobilized from the project unless replacement is duly
evaluated and approved.

The non-availability of the following key personnel from the project site
will be subject to penalty/deduction from the next billing:

No. Key Personnel Amount of Deduction
per Day of Non-
appearance
Project Engineer (Mechanical) P 1000.00
2. Construction Safety & Health P700.00
Personnel
3. Foreman P500.00
The following condition will be ground for withholding of payment for
the next billing.

1. Poor supervision and inaction of the concerned contractor to
the items and points included on Site Observation Reports
(SOR’s), Official Letters and other form of instructions and
reports related to any observed non-conformity and non-
compliance to the relevant clauses of the contract and the
technical specifications — P500/ point.

2




2. Prescribed (PPE’s) Personal Protective Equipment

3.2 No safety hats — P500/worker/day of occurrence

3.b No safety shoes — P500/worker/day of occurrence

3.c Non- availability or improper use of the body harness and
other life-saving equipment on site — P500/worker/day of
gccurrence.

3. Non-conformance to the OSH Guidelines during
implementation- P2,500/day of occurrence.

4. Non-conformance to school guidelines especially the non-
smoking policy — P500/day of occurrence.

5. Non-submission of reports such as but not limited to, the Daily
Reports and Look Ahead Schedules— Php. 500.00/day of
occurrence and delay.

6. Non-submission of brochures and samples of materials prior
to installation at site and installation of unapproved materials
— Php. 5,000/point.

7. Non-availability of pledged equipment and manpower at site.
— Php. 500.00/day of occurrence.

The contractor should show proof of remittances to SSS, BIR, PhilHealth
and other governmental agencies for any or all the deductions being
imposed by its personnel.

11.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice of Award.

11.2

The period of Program of Work updates is every fifteen (15) days.

The amount to be withheld for late submission of an updated Program of
Work is FIFTEEN THOUSAND PESOS (Php15,000.00) only. Other
relevant rules and regulations as well as communication protocol shall be
discussed during the pre-bid conference and shall form part of the
contract. Copy of which given to the contractor on the date for the conduct
of the pre-construction conference.

13

The amount of the advance payment is

8% - upon the submission to and acceptance by the procuring entity of an
irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable upon demand, issued by
a surety or insurance company duly licensed by the Insurance
Commission and confirmed by the procuring entity.

]




7% - After submission to procuring entity the documents as proof of
mobilization.

The full mobilization fund shall be recouped from the regular billing of
the contractor up to and until 80% of the contract amount are paid to the
coniractor.

14

Equipment delivered on the site but not completely put in place may
include in the progress billing provided that the equipment satisfactorily
meet the provided technical specifications and drawings. Furthermore the
delivered equipment that is not fully in place can be billed at a maximum
of 65%. The remaining 35% will billed after the installation and testing
and commissioning of the said equipment.

The contractor is responsible for all equipment and materials that is not
completely put in place. All equipment that is delivered on the site will be
fully accepted after the testing and commissioning and turn-over of the
building. This clause does not relieve the contractor form its responsibility
and obligation on the one (1) year defects liability period.

15.1

The date by which operating and maintenance manuals are required during
the commissioning of each of the equipment to be installed by the
contractor will be fifteen (15) calendar days from the final handing over of]
the project.
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Project: GENERAL REHABILITATION OF ADMINISTRATION BUILDING PASSENGER ELEVATOR AT CHMSU-TALISAY CAMPUS
TECHNICAL SPECIFICATIONS
Location: CHMSU — TALISAY CAMPUS, MABINI ST., TALISAY, NEG. OCC.

GENERAL REHABILITATION OF ADMINISTRATION BUILDING PASSENGER

ELEVATOR AT CHMSU-TALISAY CAMPUS

SCOPE OF WORK

This project includes the replacement of mechanical and electrical components, installation of safety

devices, and commissioning for operational readiness described below in accordance with the latest edition of
the Philippine Mechanical Engineering Code and this Specification and General Condition of the Contract.

LIMITATION

This project will not include the replacement of the physical cabin, the guide railing, the counterweight

balance and the shaft’s structural component. All other necessary components that will bring out the
functionality of the materials specified in this project must be included.

CODES, REGULATIONS AND STANDARDS

The installation procedures and equipment specifications shall conform to the Philippine Mechanical
Engineering Code practices which are mandatory and modified only by specific agreement.

In addition to the requirements of the codes’ requirements, local government regulations and suppliers’
specifications, if any, shall be followed.

PERMITS AND INSPECTION

1. The Contractor shall obtain all the necessary permits from the proper government authorities required
for both the performance of his work involved and the proper operation of the system upon
completion of the work.

EXAMINATION OF PREMISES

1. Prospective bidders are required to examine the architectural, structural, mechanical and electrical
plans of the project, to visit the site and carefully take note of all the conditions thereat to have
personally informed under which the project is to be done. .

2. No allowance will subsequently be made on his behalf because of any error on his part. He will be
deemed to have done this before submitting his proposal and no subsequent claims on the grounds of
inadequate or inaccurate information will be entertained.

MATERIALS AND WORKMANSHIP

1. All materials to be installed shall be unused, brand new and shall conform to the standards being set. In
every case where such a standard has been established for the materials to be used.

2. Only the skilled workmen using proper tools and equipment shall be employed during the entire course
of installation work.

3. All workmanship shall be of the best practices of the trade involved. The same job foreman shall be
assigned and maintained at the job site during the entire course of the job.

V. MECHANICAL WORKS

The Contractor shall supply and install the following:

Pagel
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Project: GENERAL REBABILITATION OF ADMINISTRATION BUILDING PASSENGER ELEVATOR AT CHMSU-TALISAY CAMPUS
TECHNICAL SPECIFICATIONS
Location: CHMSU ~ TALISAY CAMPUS, MABINI ST., TALISAY, NEG. OCC.

Vi

Vii.

VIl

1.

5.

Hoist rope: High-carbon steel, galvanized, 8mm-10mm diameter, 8x19 Seale {8 strands, 19 wires per
strand), with [ength suitable for 4-storey building, minimum 5,000 kg, ASME A17.1 or 1SO 4344
standards.

. Governor rope: 6mm-8mm diameter, 8x19 Seale or 6x19 IWRC (Independent Wire Rope Core), with

length suitable for 4-storey building, minimum 3,000 kg, ASME A17.1 or 1SO 4344 standards.
Drive Motor: 7.5kW, 1.0m/s, 220V or equivalent

. Door Motor: 375W-560W, 20-30RPM, Variable Voltage Variable Frequency (VVVF) control or servo
drive or equivalent.

Car fan: Compatible with the existing cabin.

6. Miscellaneous: Pulleys and other materials needed.

SAFETY DEVICES

The Contractor shall supply and install the following:

1

2

3

. 20 kVA Automatic Voltage Regulator (AVR), 220V 3-phase

. Supply and Installation Automatic Rescue Device (ARD) capable of 12V DC battery back-up for at least
30 minutes or more

. Transient Voltage Surge Suppressor (TVSS), 220V 3-phase, 50/60 Hz including wiring for earth
connection

ELECTRICAL AND ELECTRONIC WORKS

The Contractor shall supply and install the following:

1.

1

2

3

4

Full set up Main Control Panel including PCB Main Mother Board Contro! Module Assembly (Operation:
Full collective control or equivalent)

Car Operating Panel {COP): Stainless steel (304) with LCD/LED with floor indicators and illuminated
tactile buttons with Braille markings

Landing Operating Panel {(LOP): with Directional arrow and floor arrival status.

. Hall Call Button (HCB): Stainless steel (304) with dual button with backlit LED indicators (UP/DOWN).
. Contactors: Brake contactors and other devices needed

Interior Lightings: 15W LED strip lighting (4,000K neutral white}

. Switches: Heavy-duty industrial switches rated at 16A/250V

Provision for cabin’s CCTV connection (provision only)

. Miscellaneous: Elevator shaft lighting, and other fixtures needed.

ELIVERABLES

. Fully rehabilitated and operational passenger elevatar.

. Compliance with relevant safety standards and regulations.

. Documentation of testing and commiissioning results.

. Secured Mechanical Permit/Permit to Operate from LGU/OBO.

Page 2
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Project: GENERAL REHABILITATION OF ADMINISTRATION BUILDING PASSENGER ELEVATOR AT CHMSU-TALISAY CAMPUS
TECHNICAL SPECIFICATIONS
Location; CHMSU - TALISAY CAMPUS, MABIN] 5T, TALISAY, NEG. OCC.

IX. WARRANTY
1. Awarranty period of twelve {12) months under normal use.

2. Free monthly PMS during the warranty period.

Page3



B, CARLOS HILADO MEMORIAL STATE UNIVERSITY

BIDS AND AWARDS COMMITTEE
Talisay City, Negros Occidental

PROJECT REFERENCE No.: CHMSU 25-006-0224-1

|. PROJECT TITLE: GENERAL REHABILITATION OF PASSENGER'S ELEVATOR AT ADMINISTRATION BUILDING
Il. LOCATION: CHMSU TALISAY CAMPUS

Iil. SUBJECT: PROGRAM OF WORKS & BILL OF QUANTITIES

IV. SCOPE OF WORKS
1.0 General Requirements

2.0 Dismantling Works
3,0 Restoration Works (Installation of New Parts and Components)

4.0 Miscellaneous
PROJECT DURATION : 60 CALENDAR DAYS

BILL OF QUANTITIES
. 4—'['—_—/—4‘_
frem Description Qty Units Material Cost = Labolr co/n—/'ljal Amount
No. Unit Cost Sub-total Cost Unit Cost | Sub-total Cost
1.0 |General Requirements |
| 1.1 |Mobilization and Demobilization 1 lot -
1.2 |Safety & Signages 1 | ot -
I HE
l | Sub-Total (item 1.0) -
1 I Ep— S

2.0 | Dismantling Works
2

1 | Dismantling and removal of existing parts
" and components

t Sub-Total (item 2.0) ’lfii; Fi_——rﬁf
— 1T

wires per strand), with length suitable for
4 strorey building, minimum 5,000 kg,
ASME A17.1 or ISO 4344 standards. \

I )
3.0 |Restoration Works (Installation of New Parts and Components)
=
31 Clean, buff and polish of car door, hatch 1 ot )
| 7" |door and cabin | {

Supply and Instaliation of new: l

Hoist rope: High-carbon steel, galvanized,

8mm-10mm dia, 8x19 Seale (8 strands, 19

3.2 [
Governor rope: 6mm-8mm, 8x19 Seale or 1 ot

6x19 IWRC (Independent Wire Rope I
Core), with length suitable for 4 strorey ,
building, minimum 3,000 kg, ASME Al7.1

or IS0 4344 standards.
Pulleys and other materials needed l

3.3 |Supply and installation of additional safety devices

L 20 kVA Automatic Voltage Regulator 4‘ I I T’ \ \
3. | -
1331/ (AvR), 220V 3-phase | 2 set \l |

Automatic Rescue Device (ARD) capable }
3.3.2 | of 12V DC battery back up for atleast 30 1 set [

minutes or more l

J 3.4 |Supply and installation of new components (recommended specifications for existing elevator set-up and capacity)




34.1

Complete Assembly of Control System for
1-4 levels

Main Power Supply: 220VAC, 3-phase,
50/60 Hz

Main Control Pane: PCB Main Mother
Board Control Module Assembly
Operation: Full collective controf or
equivalent

stainless steel (304) Car Operationg Panel
(COP) with LCD/LED with floor indicators
and [lluminated tactile buttons with
Braille matkings, Landing Operating Panel
{LOP) with Directional arrow and floor
arrival status, Stainless steel (304) Hall
Call Button (HCB) with Dual-hutton with
backlit LED Indicators (UP/DOWN)
Contactors: Brake contactors and other
accessories needed

assy

34.2

Drive Motar, 7.5kW, 1.0m/s, 220V or
equivalent

Door Mator, 375W-560W, 20-30RPM,
Variable Voltage Variable Frequency
{VVVF) control or servo drive or
equivalent

assy

3.4.3

Cartop Box, Pit Box, Car Fan, Intercom,
Alarm System

lot

3.4.4

Lightings: 15W LED strip lighting {4,000K
neutral white)

Switches: Heavy-duty industrial switches
rated at 16A/250V

Breakers and other electrical components

lot

3.5

Supply and installation of provision for
cabin CCTV connection

lot

Sub-Total { item 3.0}

4.0 [Miscellaneous

4.1

Testings & Commissioning

fot

4.2

Monthly preventive maintenance sarvice
{PMS) during the warranty period.

lot

4.3

Ear all other items that not listed in the
BOQ but deemed neccesay to complete
and deliver the ahove projectin
comfarmance to the users requirements

lot

Sub-Total (item 4.0}

A. TOTAL DIRECT COST =
B. CONSUMABLES =

C. SUPERVISION AND ADMINISTRATION =
D. TOTAL INDIRECT COST(B+C) =

E. TOTALCOST (A+D)=

F.VAT (12% of itemE )=

GRAND TOTAL PROJECT COST =




A Carlos Hilado Memorial State University
Talisay City, Negros Occidental, Philippines, 6115

GENERAL REHABILITATION OF
ADMINISTRATION BUILDING
PASSENGER ELEVATOR

TERMS OF REFERENCE

General Service Office

Prepared by:

Qa
ENGR. EDCE NE L. PACHECO
Adminigtrative Officer IlI

Noted by:

ENGR. CRISTOPHER F. JAMILLO
Adminigtrative Officer V




Project Background:

The elevator in the administration building requires general rehabilitation o ensure
reliable and safe operations. This project includes the replacement of mechanical and
electrical components, installation of safety devices, and commissioning for operational
readiness.

Limitations:

The project will notinvolve structural rehabilitation, replacement of counterweight balance
system and replacement of the physical cabin, guide rails and doors per floor.

Scope of Work:

1. Mechanical Works:
o Supply and Installation of:

Hoist rope: High-carbon steel, galvanized, 8mm-10mm diameter, 8x19
Seale (8 strands, 19 wires per strand), with length suitable for 4 storey
building, minimum 5,000 kg, ASME A17.1 or ISO 4344 standards.
Governor rope: 6mm—8mm diameter, 8x19 Seale or 6x19 IWRC
(Independent Wire Rope Core), with length suitable for 4 storey building,
minimum 3,000 kg, ASME A17. 1 or ISO 4344 standards.
Drive Motor: 7.5kW, 1.0m/s, 220V or equivalent
Door Motor: 375W-560W, 20-30RPM, Variable Voitage Variable Frequency
(VVVF) control or servo drive or equivalent
Miscellaneous: Pulleys, mechanical brakes, limit switches, rotary encoder
and other parts involved

2. Additional Safety Devices:
o Supply and Installation of 20 kVA Automatic Voltage Regulator (AVR), 220V
3-phase
o Supply and Installation of Automatic Rescue Device (ARD) capable of 12V
DC battery back-up for at least 30 minutes or more
o Supply and installation of Installation of Transient Voltage Surge
Suppressor (TVSS), 220V 3-phase, 50/60 Hz

3. Electrical Works (New Components):
o Installation of all electrical safety devices.
o Replacement of the control system.
o Installation of fan, intercom, and alarm systems.
o Supply and Installation of 15W LED strip lighting (4,000K neutral white)
indoor car lights
Switches: Heavy-duty industrial switches rated at 16A/250V




Load Side Breakers and other necessary electrical components

Supply and Instailation of new cartop box and pit box.

Supply and Installation of provision for cabin wired CCTV connection.
Supply and installation of Complete Assembly of Control System for 1-4
levels

Main Power Supply: 220VAC, 3-phase, 50/60 Hz

Main Control Panel: PCB Main Mother Board Control Module Assembly
Operation: Full collective control or equivalent

Car Operaling Panel (COP): Stainless steel (304) with LCD/LED with floor
indicators and illuminated tactile buttons with Braille markings

{Landing Operating Panel (LOP): with Directional arrow and floor arrival
status,

Hall Call Button (HCB): Stainless steel (304) with dual-button with backlit
LED indicators (UP/DOWN)

Contactors: Brake contactors and other contactors needed

4. General Scope of Work:

o]

0o 0000 O O o0 0Q0

Dismantling of existing assembly and components.
Assembly and setup of ihe new control system.

Wiring connections for the machine, hoist way, and cartop.
Commissioning of manual and automatic operations.
Adjustments to the door mechanism.

Testing and tensioning of wire ropes.

Cleaning and polishing all door panels and the cabin interior.
Installation of intercom, alarm, LOP, and COP.
Commissioning of normal elevator operations.

Conducting a test load and overload setup.

Final testing and turnover of the rehabilitated elevator.

Deliverables:

o]

o]
@]
¢

Fully rehabilitated and operational passenger glevator.
Compliance with relevant safety standards and regulations.
Documentation of testing and commissioning results.

Secured Mechanical Permit/Permit to Operate from LGU/OBO.

Project Duration:

o

Warranty:
o]
Q

The project is expected to be completed within sixty (60) days from the date
of contract approval.

Awarranty period of twelve (12) months under normal use.
Free monthly PMS during the warranty period.




Responsibility of the Contractor:
o Provision of all necessary materials, equipment, and labor.
o Compliance with occupational safety and health standards.
o Ensuring minimai disruption to building operations during rehabilitation.
o Proper disposal of debris.

Responsibility of the Client:
o Facilitation of access to the elevator and work areas.
o Approval of required documents and permits.
o Timely release of payments as per the agreed terms.

Project Acceptance Criteria:
o Completion of all listed scope items.
o Operational readiness of the elevator confirmed through testing.
o Signed turnover and acceptance report by the client.

Contractor Qualifications:

o Must have at least 5 years of experience in elevator installation, repair, and
servicing.

o Should be licensed and certified to perform elevator rehabilitation works.

o Proven track record of successful completion of similar projects, with
references provided.

o Adequate technical staff and resources to complete the project within the
stipulated timeline.

o Must have an available on-call or standby local technician accredited to
troubleshoot elevator concerns within Negros Occidental.

o Compliance with all local and international safety and quality standards.

This Terms of Reference serves as a guideline for the successful rehabilitation of the
elevator, ensuring safe and efficient service to the users of the administration building.




