



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 13173275
Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Procurement of Labor and Materials for the Improvement of Four (4) Smart Classrooms Across the Four (4) Campuses
Area of Delivery Negros Occidental

Solicitation Number:	RFQ 26-346	Status	Pending
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 34)	Associated Components	4
Classification:	Civil Works	Bid Supplements	0
Category:	Construction Projects		
Approved Budget for the Contract:	PHP 190,000.00	Document Request List	0
Delivery Period:	45 Day/s		
Client Agency:		Date Published	04/08/2026
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph	Last Updated / Time	03/08/2026 13:40 PM
		Closing Date / Time	11/08/2026 17:00 PM

Description

Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
Talisay City, Negros Occidental
Mobile Phone Number: (0920) 583 3046
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 3

Date: JULY 30, 2026

Quotation No. 26-346

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

DR. MA. RIZA T. MANALO

BAC Chairperson

NOTE:

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
 2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
 5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
 6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED
- ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST

2.0 PAINTING WORKS

- 2.1 Surface preparation and repainting of ceiling, beam, walls at Main Campus- Room 211 2nd Floor LSAB
2.2 Surface preparation and repainting of ceiling, beam, walls at MPA Room, 2nd Floor, CBMA Building, CHMSU-
Fortune Town
2.3 Surface preparation and repainting of ceiling, beam, walls at Room 5, 2nd Floor, STGB CHMSU-Alijis
2.4 Surface preparation and painting of Doors, Door Jambs, Window Frames, Ceiling & Walls at Room 18, Ground
Floor, Science Bldg., CHMSU-Binalbagan

3.0 MISCELLANEOUS WORKS

- 3.1 FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but tare deemed necessary for
the completion of the works and the delivery of the project.

BILL OF QUANTITIES

- 1.0 GENERAL REQUIREMENTS 1.00 Lot
1.1 Mobilization and Demobilization 1.00 Lot
1.2 Safety Occupational hazards 1.00 Lot
1.3 Site Clearing, Cleaning and Hauling 1.00 Lot

Sub-total, 1.0 (General Requirements)

2.0 PAINTING WORKS

- 2.1 Surface preparation & Painting Works (ceiling, Wall, beams & others) 423.55 sqm
2.3 Surface preparation and painting of Doors, Door Jambs, Window Frames, Ceiling & Walls.93.59 sqm
2.7 Consumables 1.00 lot

Sub-total, 2.0(PAINTING WORKS)

3.0 MISCELLANEOUS WORKS

- 3.1 FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but tare deemed necessary for
the completion of the works and the delivery of the project. 1.00 lot

Sub-total, 3.0 (Miscellaneous Works)

PROJECT DURATION: 45 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

*****NOTHING FOLLOWS*****

TOTAL ABC = Php 190,000.00

PROCUREMENT OF LABOR AND MATERIALS FOR THE IMPROVEMENT OF FOUR (4) CLASSROOMS - TALISAY, ALIJIS,
FORTUNE TOWNE & BINALBAGAN CAMPUSES / R. DELA TORRE

PR# 26-652-0713 07-13-26

INCOME 377-164-26-07 07-22-26

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Improvement of Four (4) Smart Classrooms Across the Four (4) Campuses	1	Lot	190,000.00

Created by Rowena De la Vida Prado

Date Created 03/08/2026

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS
only displays information provided for by its clients, and any queries regarding the postings should be directed to the
contact person/s of the concerned party.




Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
Talisay City, Negros Occidental
Mobile Phone Number: (0920) 583 3046
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 3

Date: JULY 30, 2026
Quotation No. 26-346

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. MA. RIZA T. MANALO
BAC Chairperson

NOTE:

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	ONE (1) LOT							
	LABOR AND MATERIALS FOR THE IMPROVEMENT OF FOUR (4) SMART CLASSROOM							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization and Demobilization							
1.2	Safety Occupational hazards							
1.3	Site Clearing, Cleaning and Hauling							
2.0	PAINTING WORKS							
2.1	Surface preparation and repainting of ceiling, beam, walls at Main Campus- Room 211 2nd Floor LSAB							
2.2	Surface preparation and repainting of ceiling, beam, walls at MPA Room, 2nd Floor, CBMA Building, CHMSU-Fortune Town							
2.3	Surface preparation and repainting of ceiling, beam, walls at Room 5, 2nd Floor, STGB CHMSU-Alijis							
2.4	Surface preparation and painting of Doors, Door Jambs, Window Frames, Ceiling & Walls at Room 18, Ground Floor, Science Bldg, CHMSU-Binalbagan							
3.0	MISCELLANEOUS WORKS							
3.1	FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project.							

Date _____ By _____

Released (BAC) _____
Returned (Supplier) _____

Printed Name/Signature _____

Tel. No./Cellphone No. _____

Date _____




Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
Talisay City, Negros Occidental
Mobile Phone Number: (0920) 583 3046
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 2 of 3

Date: JULY 30, 2026
Quotation No. 26-346

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. MA. RIZA T. MANALO
BAC Chairperson

NOTE:

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	BILL OF QUANTITIES							
1.0	GENERAL REQUIREMENTS	1.00	Lot					
1.1	Mobilization and Demobilization	1.00	Lot					
1.2	Safety Occupational hazards	1.00	Lot					
1.3	Site Clearing,Cleaning and Hauling	1.00	Lot					
	Sub-total, 1.0 (General Requirements)							
2.0	PAINTING WORKS							
2.1	Surface preparation & Painting Works (ceiling, Wall, beams & others)	423.55	sqm					
2.3	Surface preparation and painting of Doors,Door Jambs,Window Frames, Ceiling & Walls.	93.59	sqm					
2.7	Consumables	1.00	lot					
	Sub-total, 2.0(PAINTING WORKS)							
3.0	MISCELLANEOUS WORKS							
3.1	FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but tare deemed necessary for the completion of the works and the delivery of the project.	1.00	lot					

Date _____ By _____



Released (BAC) _____
Returned (Supplier) _____

Printed Name/Signature

Tel. No./Cellphone No.

Date

26-346





SITE DEVELOPMENT PLAN


STGB 2ND FLOOR (COMLAB 5) (ACTUAL SITE PICTURES)




 Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental	PROJECT TITLE: IMPROVEMENT OF FOUR(4) SMART CLASSROOMS	ENDORSED BY:  GLEN PETER G. CANCON, MS. EXECUTIVE DIRECTOR, ALIIS CAMPUS	PREPARED BY:  ENGR. JOSEPH B. BENAMIRA UNIVERSITY GRADUATE SCHOOL, ALIIS CAMPUS	CHECKED BY:  ENGR. DESIRÉE O. CANAVEZ PROJECT DEVELOPMENT OFFICER II, PMU	RECOMMENDING APPROVAL:  ENGR. JUN-JUN J. MARDIEZ DIRECTOR, PROJECT MANAGEMENT UNIT
OFFICE OF THE PROJECT MANAGEMENT UNIT					



1 COMLAB 5 FLOOR PLAN 2ND FLOOR STGB BUILDING
SCALE: 1:120MTS




2 SECTION THRU 'X-X'
SCALE: 1:70MTS




3 SECTION THRU 'Y-Y'
SCALE: 1:70MTS


 Republic of the Philippines CARLOS M. ROMULO MEMORIAL STATE UNIVERSITY Negros Occidental	PROJECT TITLE:	ENDORSED BY:	PREPARED BY:	CHECKED BY:	RECOMMENDING APPROVAL:
	IMPROVEMENT OF FOUR(4) SMART CLASSROOMS	 GLEN P. GARCIA, MS. EXECUTIVE DIRECTOR, ALAB CAMPUS	 MARK B. BENAMIRA ASSISTANT DIRECTOR, PROJECT MANAGEMENT UNIT - ALAB	 MARK B. BENAMIRA PROJECT DIRECTOR, PROJECT MANAGEMENT UNIT - ALAB	 JUN-JUN J. MARDONES DIRECTOR, PROJECT MANAGEMENT UNIT



1 VICINITY MAP
CS SCALE NOT TO SCALE



2 SITE DEVELOPMENT PLAN
CS SCALE NOT TO SCALE




3 SITE ACTUAL CONDITION
CS SCALE NOT TO SCALE

TABLE OF CONTENTS	
SHEET	TITLE
ARCHITECTURAL	
CS	1. VICINITY MAP
	2. SITE DEVELOPMENT PLAN
	3. SITE ACTUAL CONDITION
A-1	EXISTING FLOOR PLAN
A-2	PROPOSED FLOOR PLAN

		Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental	
OFFICE OF THE PROJECT MANAGEMENT UNIT		PROJECT LOCATION: ROOM 18, BINABAGAN CAMPUS	
PROJECT TITLE: IMPROVEMENT OF FOUR (4) SMART CLASSROOM		ENDORSED BY: 	
EXECUTIVE DIRECTOR		PREPARED BY: 	
DRAFTSMAN: PAUL BINABAGAN CAMPUS		CHECKED BY: AR. AERIEI MARIZ S. ISULAT, UOP	
ENGR. JOHN CARLO F. GANON		PROJECT DEVELOPMENT OFFICER II, PAU	
CIVIL ENGINEER, PAU- BINABAGAN CAMPUS		ENGR. JENNIFER CHAVEZ	
PROJECT DEVELOPMENT OFFICER III, PAU		RECOMMENDING APPROVAL: 	
DIRECTOR, PROJECT MANAGEMENT UNIT		SHEET NO:	
C S		PAGE NO:	


26-346






1 EXISTING FLOOR PLAN
SCALE 1:65 METERS

	PROJECT TITLE:	ENDORSED BY:	PREPARED BY:	CHECKED BY:	RECOMMENDING APPROVAL:	SHEET NO:	PAGE NO:
	IMPROVEMENT OF FOUR (4) SMART CLASSROOM	JOVELLE B. VERGARA, EdD. EXECUTIVE DIRECTOR	MATEO M. VILATURA DRAFTSMAN, PMU - BINABAGAN CAMPUS ENGR. JOHN CARLO F. GANON CIVIL ENGINEER, PMU - BINABAGAN CAMPUS	AR. ARIEL MAIRIS S. ISULAT, upp PROJECT DEVELOPMENT OFFICER II, PMU ENGR. JESSICA CHAVEZ PROJECT DEVELOPMENT OFFICER III, PMU	ENGR. JUN JIN J. MARQUEZ DIRECTOR, PROJECT MANAGEMENT UNIT	A	1/2

LEGEND	
	EXISTING CHB WALL
	PAINTED AREA



1
A2
PROPOSED FLOOR PLAN
SCALE 1:65 METERS

 Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental	PROJECT TITLE: IMPROVEMENT OF FOUR (4) SMART CLASSROOM	ENDORSED BY:  JOVELLE B. VERGARA, EDD. EXECUTIVE DIRECTOR	PREPARED BY:  MALEONILAN VILLALBA DRAFTSMAN, PMU - BINALAGAN CAMPUS ENGR. JHON CARLO F. GANON CIVIL ENGINEER, PMU - BINALAGAN CAMPUS	CHECKED BY:  AR. AERIEL MARIZ S. ISULAT, UOP PROJECT DEVELOPMENT OFFICER III, PMU ENR. CHAVEZ PROJECT DEVELOPMENT OFFICER III, PMU	RECOMMENDING APPROVAL:  ENGR. JIM-JUN J. MARQUEZ DIRECTOR, PROJECT MANAGEMENT UNIT	SHEET NO: A	PAGE NO: 2/2
---	---	---	--	--	--	------------------------------	-------------------------------


OFFICE OF THE PROJECT MANAGEMENT UNIT

PROJECT LOCATION: ROOM 18, BINALAGAN CAMPUS




VICINITY MAP

SCALE	NDTS
-------	------



THIS SITE



SITE DEVELOPMENT PLAN

SCALE





NDTS

MPA ROOM FLOOR PLAN CBMA BUILDING

SCALE

1:200MTS

 UNIVERSITY OF THE PHILIPPINES DILIMAN	Republic of the Philippines CAGIGIL HILADO MEMORIAL STATE UNIVERSITY Hagibon Occidental	PROJECT TITLE: IMPROVEMENT OF FOUR (4) SMART CLASSROOM	ENDORSED BY: <i>[Signature]</i> ENY M. TORRE, Ph.D.	PREPARED BY: <i>[Signature]</i> ENGE, GAYAN, JR.	CHECKED BY: <i>[Signature]</i> AR. JAMES ANTONIO DELA CRUZ	RECOMMENDING APPROVAL: <i>[Signature]</i> ENGE, JON-JUN I. MANSUE
ONCE OF THE PROJECT MANAGER AND THE	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU	UNIVERSITY OF THE PHILIPPINES - DILIMAN PROJECT OF TECHNICAL OFFICE - PMU PROJECT OF TECHNICAL OFFICE - PMU



ACTUAL SITE PHOTOS

SCALE	NDTS
-------	------

SECTION THRU "X"


SCALE 1:100MTS

SECTION THRU "Y"


SCALE 1:100MTS

[illegible]

26-346



VICINITY MAP
SCALE NDTs



SITE DEVELOPMENT PLAN
SCALE NDTs



PERSPECTIVE DRAWING
SCALE NDTs

 Republic of the Philippines CAMILO HILADO MEMORIAL STATE UNIVERSITY Negros Occidental		PROJECT TITLE: IMPROVEMENT OF HOUR (4) SMART CLASSROOM		PREPARED BY: ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN		CHECKED BY:  PROJECT ENGINEER IN CHARGE		APPROVED BY:  DIRECTOR, PROJECT MANAGEMENT UNIT		SHEET NO: A		PAGE NO: 1	
OFFICE OF THE PROJECT MANAGEMENT UNIT		PROJECT LOCATION: CHIMAU MAIN CAMPUS				PROJECT DESIGNER: ARNEL R. LATURNAS				A		2	

LSA BUILDING SECOND FLOOR PLAN



2ND FLOOR PLAN LSA BUILDING
SCALE NDTs

CROSS SECTION B
SCALE NDTs

 Republic of the Philippines DEPARTMENT OF EDUCATION Office of the Project Management Unit		PROJECT TITLE: IMPROVEMENT OF FOUR (4) SMART CLASSROOM		PREPARED BY: ARNEL P. LATURNAS UNIVERSITY DRAFTSMAN		CHECKED BY: [Signature] PROJECT MANAGEMENT OFFICER B - PMS		APPROVED BY: [Signature] DIRECTOR, PROJECT MANAGEMENT UNIT		SHEET NO: A		PAGE NO: 2	
--	--	--	--	---	--	--	--	--	--	-------------	--	------------	--