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Invitation to Bid (ITB)

Reference Number 11845649

Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Labor and Materials for the Re-Engineering of Access Road and Drainage Rehabilitation with
parking Slots at the Back of LSA Building (Phase 2) - Talisay Campus
Area of Delivery Negros Occidental
Solicitation Number: CHMSU 25-007-0305-1 F“““s Pending
Trade Agreement: Implementing Rules and
Regulations
lAssociated Components 6
Procurement Mode: Public Bidding
Classification: Civil Works
Category: Construction Projects id Supplements 0
Approved Budget for the pyp 2 800,000.00
Contract: e
Document Request List 0
Delivery Period: 90 Day/s
Client Agency:
Date Published 06/03/2025
Contact Person: Rowena De la Vida Prado
e ; ist
e antll oot Updated / Time 05/03/2025 16:13 PM
Talisay City
Negros Occidental
e s Ext.142 (0SNG Date / Time 26/03/2025 09:00 AM
63-939-9296624
bac.sec@chmsu.edu.ph

Description

CARLOS HILADO MEMORIAL STATE UNIVERSITY
BIDS AND AWARDS COMMITTEE
TALISAY CITY, NEGROS OCCIDENTAL

INVITATION TO BID

FOR THE LABOR AND MATERIALS FOR THE RE-ENGINEERING OF ACCESS ROAD AND DRAINAGE REHABILITATION
WITH PARKING SLOTS AT THE BACK OF LSA BUILDING (PHASE 2) - TALISAY CAMPUS

CHMSU 25-007-0305-1

1. The Carlos Hilado Memorial State University, through the Corporate Budget for the Contract of 2025 approved by
the governing Board (MDS/GAA), intends to apply the sum of TWO MILLION EIGHT HUNDRED THOUSAND PESOS &
00/100 (Php 2,800,000.00) ONLY being the Approved Budget for the Contract (ABC) to payments under the contract
for the LABOR AND MATERIALS FOR THE RE-ENGINEERING OF ACCESS ROAD AND DRAINAGE REHABILITATION
WITH PARKING SLOTS AT THE BACK OF LSA BUILDING (PHASE 2) - TALISAY CAMPUS. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

2 The Carlos Hilado Memorial State University now invites bids for the above Procurement Project. Completion of the
Works is required within Ninety (90) calendar days after receipt of Notice to Proceed. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using the non-discretionary “pass/fail”
criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from CARLOS HILADO MEMORIAL STATE UNIVERSITY and
inspect the Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.

5. A complete set of Bidding Documents may be acquired by interested bidders on March 6 - 26, 2025 (9:00A.M.)

https:llnotices.philgeps,gov.phIGEPSNONPILOTIT enderlPrintabieBichtioeAbsu'actULaspx?reﬁd=11845649
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from given address and websitefs below and upon payment of the applicable fee for the Bidding Documents, pursuant
to the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos {Php 5,000.00) Only. The
Procuring Entity shall allow the bidder to present Its proof of payment for the fees.

6. The CHMSU will hold a Pre-Bid conference on $:30 A.M., March 13, 2025 at Bidding Room, 2/F Supply and Property
Management Bldg., Brgy. Zone 1, Mabini St., Talisay City, Negros Occidental and or through video conferencing or
webcasting via Zoom Meeting with ID No. 797 389 7583, Meeting Password 031325, which shall be open to
prospective bidders.

7. Bids must be duly received by the BAC Secretarlat through (i) manual submission at the office address as indicated
below, (ii) online or electronic submission as indicated below, or (ill) both on or before 9:00 A.M., March 26, 2025.
Late bids shall not be accepted.

Bids may be submitted through efectronic mail to bac.sec@chmsu.edu.ph provided that the bidding documents are
compressed into two (2) separate archived folders (zip or rar format) and which each folder shall be labeiled as “First
Envelope_Name of Company_Project Reference Number™ and “Second Envelope_Name of Company_Project

Reference Number” and each is uniguely password-protected;

Bidders must submit the printed coples (Original, Copy 1 and Copy 2) of their bidding documents within 3 calendar
days from bid opening.

8. All Blds must be accompanied by a bid security In any of the acceptable forms and in the amount stated in ITB
Clause 16.

9. Bid opening shall be an 9:30 A.M., March 26, 2025 at the Bidding Room, 2/F Supply and Property Management
Bldg., Brgy. Zone 1, Mabini St., Tailsay City, Negros Ocddental and/or through Zoom Meeting ID No. 757 389 7583,
Meeting Password 032625. Bids will be opened in the presence of the bidders’ representatives who chocse to attend
the activity.

10. The Carlos Hilado Memorial State University reserves the right to reject any and ali bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the
2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby Incurring any liability to the
affected bidder or bidders.

11. For further informatfon, please refer to:

MISS LIGAYA E. FUENTES

Head, BAC Secretariat

Carlos Hilado Memorial State University

Bidding Room, 2/F Supply and Property Management Bldg.
Brgy. Zone 1, Mabini St.,

Talisay City, Negros Occidental

Email Add.; bac.sec@chmsu.edu.ph

Telephone Nos.: (034) 454-0529; 454-0584 local 142
Mobite No.: 0939-9296624

Website: chmsu.edu.ph

12. You may visit the followlng websites:
For downloading of Bidding Documents: chmsu.edu.ph

For online bid submission: bac.sec@chmsu.edu.ph

ANDREW EUSEEBIO S. TAN, Fh.D.

BAC Chairperson
Line Items
p t/Servi _ i
Item No. rndu&:a{“:rwce Description Quantity UOM Budget (PHP)
1 ONE (1) LOT Labor and Materials for the Re-Engineering 1] Lot 2,800,000.00
of Access Road and Drainage Rehabilitation
with Parking Slots at the Back of LSA
Building {Phase 2) - Talisay Campus
Pre-bid Conference
Date Time Venue
13/03/2025 9:30:00 AM Bidding Room, 2/F Supply and Property
Management Bldg., Brgy. Zone 1, Mabini
St., Talisay City, Negros Occidental and or
through video conferencing or webcasting
via Zoom Meeting with ID No. 797 389
7583, Meeting Password 031325
Created by Rowena De la Vida Prado
Date Created 05/03/2025
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INVITATION TO BID

FOR THE LABOR AND MATERIALS FOR THE RE-ENGINEERING OF ACCESS ROAD

AND DRAINAGE REHABILITATION WITH PARKING SLOTS AT THE BACK OF LSA
BUILDING (PHASE 2) - TALISAY CAMPUS
CHMSU 25-007-0305-I

1. The Carlos Hilado Memorial State University, through the Corporate Budget for the Contract of 2025 approved by
the governing Board (< Mﬂ(‘]{ﬂﬂf)a intends to apply the sum of TWO MILLION EIGHT HUNDRED THOUSAND
PESOS & 00/100 (Php 2,800,000.80) ONLY being the Approved Budget for the Contract (ABC) to payments under
the contract for the LABOR AND MATERIALS FOR THE RE-ENGINEERING OF ACCESS ROAD AND
DRAINAGE REHABILITATION WITH PARKING SLOTS AT THE BACK OF LSA BUILDING (PHASE 2) -
TALISAY CAMPUS. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Carlos Hilado Memorial State University now invites bids for the above Procurement Project. Completion of
the Works is required within Ninety (90) calendar days after receipt of Notice to Proceed. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

3 Bidding will be conducted through open competitive bidding procedures using the non-discretionary “pass/fail’
criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from CARLOS HILADO MEMORIAL STATE UNIVERSITY and
inspect the Bidding Documents at the address given below from 8:00 AM. to 5:00 P.M.

5. A complete set of Bidding Documents may be acquired by interested bidders on March 6 - 26, 2025 (9:00A.M.)
from given address and website/s below and upon payment of the applicable fee for the Bidding Documents,
pursuant to the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00)
Only. The Procuring Entity shall allow the bidder to present its proof of payment for the fees.

6. The CHMSU will hold a Pre-Bid conference on 9:30 A.M., March 13, 2025 at Bidding Room, 2/F Supply and
Property Management Bldg., Brgy. Zone 1, Mabini St., Talisay City, Negros Occidental and or through video
conferencing or webcasting via Zoom Meeting with ID No. 797 389 7583, Meeting Password 031325, which
shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through (i) manual submission at the office address as indicated
below, (i) online or electronic submission as indicated below, or (jii) both on or before 9:00 A.M., March 26, 2025.
Late bids shall not be accepted.

Bids may be submitted through electronic mail to bac. sec@chmsu edu.ph provided that the bidding documents are
compressed into two (2) separate archived folders (zip or rar format) and which each folder shall be labelled as
“First Envelope_Name of Company_Project Reference Number’ and “Second Envelope_Name of
Company_Project Reference Number” and each is uniguely password-protected,

Bidders must submit the printed copies (Original, Copy 1 and Copy 2) of their bidding documents within 3 calendar
days from bid opening.

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB
Clause 16.

9. Bid opening shall be on 9:30 A.M., March 26, 2025 at the Bidding Room, 2/F Supply and Property Management
Blidg., Brgy. Zone 1, Mabini St., Talisay City, Negros Occidental and/or through Zoom Meeting ID No. 797 389
7583, Meeting Password 032625. Bids will be opened in the presence of the bidders’ representatives who choose
to attend the activity.

M bac.sec@chmsc.edu.ph
CERTIFICATION
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10. The Carlos Hilado Memorial State University reserves the rig
or not award the contract at any time prior to contract awar
revised Implementing Rules and Regulations (IRR) of RA

1,
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Carlos Hilado Memorial State University

Alijis Campus - Binalbagan Campus - Fortune Towne Campus - Talisay (Main) Campus
A leading GREEN institution of higher learning in the global community by 2030

affected bidder or bidders.
For further information, please refer to:

MISS LIGAYA E. FUENTES
Head, BAC Secretariat

Carlos Hilado Memorial State University

s ===

Bids and Awards Committee

Bidding Room, 2/F Supply and Property Management Bldg.

Brgy. Zone 1, Mabini St.,
Talisay City, Negros Occidental
Email Add.: bac.sec@chmsu.edu.ph

Telephone Nos.: (034) 454-0529; 454-0584 local 142

Mobile No.: 0939-9296624
Website: chmsu.edu.ph

You may visit the following websites:

For downloading of Bidding Documents: chmsu.edu.ph

For online bid submission: bac.sec@chmsu.edu.ph
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Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, CARLOS HILADO MEMORIAL STATE UNIVERSITY
invites Bids for the LABOR AND MATERJALS FOR THE RE-ENGINEERING
ACCESS ROAD AND DRAINAGE REHABILITATION WITH PARKING
SLOTS AT THE BACK OF LSA BUILDING (PHASE 2) - TALISAY CAMPUS,
with Project Identification Number CHMSU 25-007-0305-1.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

21. The GOP through the source of funding as indicated below for 2025 in the
amount of TWO MILLION EIGHT HUNDRED THOUSAND PESOS &
007100 (PHP 2,800,000.00).

22. The source of funding is:

a. NGA, the National Expenditure Program.
Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses

shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only

_ to the ongoing posting, advertisement, or invitation to bid by the BAC through the

issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “1” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

52 The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

53. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

54. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is allowed. The portions of Project and the maximum
percentage allowed to be subcontracted are indicated in the BDS, which
shall not exceed fifty percent (50%) of the contracted Works.

71. The Bidder must submit together with its Bid the documentary requirements of
the subcontractor(s) complying with the eligibility criterial stated in ITB Clause
5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 0184
pursuant to Section 23.1 thereof.

7.2.  The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
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implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

73. Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address Bidding Reom, 2/F Supply and
Property Management Bldg., Brgy. Zone 1, Mabini St., Talisay City, Negros
Occidental or through Zoom Meeting ID No. 797 389 7583 Meeting Password
031325 as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, 2 valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.




104. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.




10.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until July 24, 2025 (120 calendar days
upon the date of bid opening). Any bid not accompanied by an acceptable bid
security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.




11.

12.

13.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. Ifthe Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised TRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shail
form part of the Contract. Additional Contract documents are indicated in the BD
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
1. Earthworks
2. Drainage
3. Structural Works
7.1 Subcontracting is not allowed
10.3 Minimum PCAB Registration/ PCAB License
C&D - Small B (up to 30 million)
10.4 The key personnel must meet the required minimum years of experience set
below:
| Key Personnel | General Experience | Relevant ;
- S .. Experience(years) |
Daily required site personnel l :
1. Project Engineer | Registered Civil Engineer 3 !
i i
- |
2. Foreman i High School Graduate 3 L
3, tion Saf .
EI?(;I ;—tII;::;ﬂl‘lo; e?-soitnyel + With HSE/COSH Training 3 |
|
| 4. Materials Engineer |  Registered Materials | 2 :}
f : Engineer f
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Service Vehicle 1
Dump Truck 1
Walk behind 1
One bagger mixer 2
Hand Drill 2
Grinder 2
Welding Machine 1
Concrete vibrator 2
Cut off Machine 1
Jack Harmnmer 2
12 The Approved Budget for the Contract (ABC) is TWO MILLION EIGHT
HUNDRED THOUSAND PESOS & 00/100 (PRP 2,800,000.00) ONLY.
Any bid with a financial component exceeding this amount shall not be
accepted.




15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. ‘The amount of not less than PhP 56,000.00 (2% of ABC), if bid security is
in cash, cashier’s/manager’s check, bank draft/gnarantee or irrevocable
letter of credit;

b. The amount of not less than PhP 140,000.00 (5% of ABC) if bid security is
in Surety Bond.

19.2

Partial bids are not allowed.

20

No further Instructions.

21

Additional contract documents relevant to the Project:

1) Construction Schedule/GANTT Chart (MS Project Format) & S-curve

2) Manpower Schedule

3) Construction Methods

4) Equipment Utilization Schedule

5) Construction Safety and Health Program (approved by the DOLE)

6) PERT/CPM

7) Statement of Cash Flow & Payment Schedule

8) Soft Copy of all submitted documents in PDF File (Submit in USB Flash
Drive)




Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.




Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

42. If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.




Performance Security

51. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall farnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

52. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, frandulent, collusive, coercive, and
obstructive practices as stated in YTB Clause 4.




10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments accordingto a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

4




15.2.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do mot receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.




-

Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.




Special Conditions of Contract

GCC Clause
2 The Intended Completion Date is
90 calendar days upon receipt of the Notice to Proceed
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.
4.1 The CHMSU shall give possession of all parts of the Site to the
Contractor upon receipt of Notice to Proceed by the latter.
6 No further instruction
7.2 [In case of semi-permanent structures, such as buildings of types 1, 2, and)|
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: ] Five (5) years.
8 The Contractor shall employ the following Key Personnel as stated in the

BDS.

1. Project Engineer

2. Construction Safety and Health personnel
3. Materials Engineer

4, Foreman

The contractor must ensure that nominated and duly approved key personnel
will not be demobilized from site unless replacement is duly evaluated
and approved.

The non-availability of the following key personnel from the project site
will be subject to penalty/deduction from the next billing:

Ne. Key Personnel Amount of Deduction
per Day of Non-
appearance
Project Engineer P800
2. Construction  Safety & P700
Health Personnel
3. Foreman P500

The following condition will be ground for withholding of payment for
the next billing.
1. Poor supervision and inaction of the concerned contractor to

the items and points included on Site Observation Reports

2




9.

(SOR’s), Official Letters and other form of instructions and
reports related to any observed non-conformity and non-
compliance to the relevant clanses of the contract and the
technical specifications — P500/ point.

Prescribed (PPE’s) Personal Protective Equipment

3.a No safety hats — P500/worker/day of occurrence

3.b No safety shoes — P500/worker/day of occurrence

3.c Non- availability or improper use of the body harness and
other life-saving equipment on site — P500/worker/day of
occurrence.

3.d. Non wearing of face mask — P500/worker/day of
occurrence.

Non-conformance to the Construction Safety Guidelines for
the implementation of all DPWH Infrastructure Projects
During the COVID-19 Public Health Crisis (DPWH DO. 35
s.2020) — P2,500/day of occurrence.

Non-conformance to school guidelines especially the non-
smoking policy — P500/day of occurrence.

Implementation of critical works without permit such as
concrete pouring, installation of devices, wires and conduits
without prior samples and approval and other forms of work —
Php5,000.00/point.

. Non-submission of reports such as but not limited to, the Daily

Reports and Look Ahead Schedules— Php. 500.00/day of
occurrence and delay.

. Non-submission of brochures and samples of materials prior

to installation at site and installation of unapproved materials
— Php. 5,000/point.

. Non-availability of pledged equipment and manpower at site.

— Php. 500.00/day of occurrence.

Non-Compliance to the college rules and regulations
especially on the non-smoking policy —P500.00/occurrence.

10 a. No day works are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice of Award.
11.2 The period of Program of Work updates is every fifteen (15) days.

The amount to be withheld for late submission of an updated Program of
Work is FIFTEEN THOUSAND PESOS (Phpl5,000.00) only. Other

3




W T

relevant rules and regulations as well as communication protocol shall be
discussed during the pre-bid conference and shall form part of the
contract. Copy of which given to the contractor on the date for the conduct
of the pre-construction conference.

13

The amount of the advance payment is

8% - upon the submission to and acceptance by the procuring entity of an
irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable upon demand, issued by
a surety or insurance company duly licensed by the Insurance
Commission and confirmed by the procuring entity.

7% - After submission to procuring entity the documents as proof of
mobilization.

The full mobilization fund shall be recouped from the regular billing of
the contractor up to and until 80% of the contract amount are paid to the
contractor.

14

No further instructions

15.1

The date by which operating and maintenance manuals are required during
the commissioning of each of the equipment to be installed by the
contractor.

The date by which “as built” drawings are required will be before the
processing of the occupancy permit or fifteen (15) calendar days from the
final handing over whichever comes earlier.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
TWENTY-FIVE THOUSAND PESOS (Php25,000.00) ONLY for each
requirement.




' THE SITE

SCALE

VICINITY
SCAE

SITE DEVELOPMENT PLAN

NDTS

PERSPECTIVE DRAWING

SCALE
RECOMMENDING APPROVAL:

NDTS

APPROVED BY: = M

SHEET NO:

PAGE NO:

PROJECT TITLE:

PREPARED BY:

TeLbz of hn Frlgnie
CARLOS BADO MEMORIAY
STATE GNIVERSITY
Hege Gecisontal

CEATE ©F THE PHTTICAL FLANT S0V DANT

RE-ENGINEERING OF ACCESS ROAD AND
DRAINAGE REHASILITATION WITH PARKING
SLOTS AT THE BACK OF LSA BUILDING,
TALISAY MAIN CAMPUS

PROJECT LOCATION: CHMSU MAIN CARPUS

ARNEL R LATURNAS

Lo

-9»? s. as@%nnﬁ

WVICE PRESIDENT FOR ADMINISTRATION AND FINANCE

ARD HASAGEINT




10500

_ 1500 _

- 8775 . 660,402,502 301,350,
= " g _ 5862 : 4 o
i s i o — -
) o e 2 79 aw¥ — ~ = — *
I 1 9
3 kT e s s =3
E B | e g ) e S
e e =i 4 8 ¥ 8 o = - o
‘ = § ol i s 3fni e S ——r
H i o o 137 S 11,12 147 t v
: — y - - 86,83 . & g : 54 . . 75.96
i == = s b
5
REGEARTH WUB
i
[CJ EXISTING CONCRETE ROAD
i
] 3!
2 &8
-. 2 - = U
= .S
N ADMM BULDNG
' ‘ “
SCALE - NDTS
vk of ine Friceres L | TOJECT TITLE: PREPARED BY: RECOMMENDING APPROVAL: . APPROVED BY: \.\ SHEET NO: | PAGE NO:
CARLOS HIADO RE-ENGINEERING OF ACCESS ROAD AND \. -
STATE UNIVERSITY DRAINAGE REHABILITATION WITH PARKING
coes Oecioente | SLOTS AT THE BACK OF LSA BUILDING, /
TALISAY MAIN CAMPUS - ARNE RLATURNAS ROSALINDA §. LA, ID NORBERTO P, GULABNAN, Ph.D > N
S Cw e M S PROECT LOCATION: CHMSU MAIN CAMPUL NIV DRAFTSMAN VICE PRESIDENT FOR ADMINISTRATION AND FINANCE | SUC PRESIDENT

T




— ———— o
v
== 10s.00
’ - 87.7% . BEO_ 402, 502 2.01,359, 15.00 &
ez . 5552 _ e
2 o ! i — 2 - z
e = s m = -8 = nw.. o= o
i el ey o TN 55 5 i = v §=
£ — — 86,82 i 75.96 _ -
¢
( RESEAAC WU —lmomzc
; [C] PROPOSED CONCRETE ROAD
; ~_ PERSPECTIVE DRAWING - -
N Wh WR EE Bw Ay Ay .
!
: D s R B T R B R R
5 h R W W W W BN Ay S
e o 7/ Y e _
; ] ; v F: - M B
P
H
¢
v
ﬂ
5 = o
= =
ADWN B DING
- mi\
. . i
CONCRETE ROAD PLAN
SCALE NDTS
T PROJECT TITLE: PREFARED BY: RECOMMENDING APPROVAL: n APPROVED BY: = SHEET NO: | PAGE NO:
nE..u:i.-noE,..MaB RE-ENGINEERING OF ACCESS RGAD AND . \-ln\ \4
7 STATE UNIVERSITY DRAINAGE REHABILITATION WiTH PARKING i
piihiod Cisnietil SLOTS AT THE BAZK OF LS4 BUILDING, 4
R | TALisAY A camius PazW-;E.z.z § ao.a.,:z_.u)% o) NORBERTO P. ULABNAN, Ph.D > w
gn.ﬁdm.u»nzﬁ‘m.;; PROJECT LOCATION: CHMSY MAIN CAMPUS UNI DRAFTSMAN DIRECTCR PPOM VICE PRESIDENT FOR ADMINISTRATION AND FINANCE | SUC PRESIDENT

/




LEGEND

D PROPOSED CONCRETE ROAD

[[] PROPOSED PARKING AREA

- . ‘ ‘ . 105.00 . S P
i _ B7.75 ) - , 660 ,402, 502 ,3.01,359,
- % _ 55.52 . .
! . 1.-. _— CHMSU PROPERTY LINE : — - B . N _ CHMSU umOvm?cHr_z.w N
g : —%
° 2 i
e SO
O ———— =
Loy _.ﬂv- e ‘sw.r“ ™ IW TmAnAnE
1 E | I
A il 28.10 =
’ = 66.83 B

CONCRETE ROAD PLAN

SCALE NDTS

CHECKED BY- 74 RECOMMENDING APPROVAL: APPROVED BY: % SHEET NO: | PAGE NO:

=

&)
o \.m
ROSALINDA S{ JUVILLA, y %ﬂﬂmﬂd P IGULABNAN, .ﬁ?—u > #

N VICE PRESICENT FOR ADMINISTRATION AND FINANCE SUC PRESIDENT

PROJECT TITLE: PREPARED BY:
Feccls o e Meipgine
CARLOS MILADO MeMomiAL] RE-ENGINEERING OF ACCESS ROAD AND
STATE uNIVIRITY DRAINAGE REHABILITATION WITH PARIONG -
agros Cecunel SLOTS AT THE BACK OF LSA BULDING
S TALISAY MAIN CAMPUS ARNER R LATURNAS
DRAFTSMA

OTREE OF Tl PATTICAL FLANT SEVILSMVENT
T o PROJECT LOCATION: CHMIU MAIN CAMPUS

/




16MM @ REBAR SEE STREET SIDE

SPACED @ .50 M.O.C - e GUTTER DETAIL B S
== "o EMM @ DERS. DOWELS \J{\. B
12MM @ REBAR { acivg wuse u ‘ :
a10m £ _ %7 CONCRETE ROAD PAVEWENT
USED 10MM @ BARS - 7797 o 1Y
STIRRUPS SPACE @ .20m £ _ 77 ASPHALT-BASED JOINT SEAUANT
E Q A . ,
m = E & \m. o |
USE 10MM @ REBAR H g 707 i CENTER BUTTER BOARD
STIRRUPS SPACE @ .20m | £ T 7 SPAN £
_ / Vi CONCRETE ROAD & \
i VEME —a - \
g | / 7 15MM 2 DSRE. DOWELS SPACED @ .60 M.O.C
e \ !
E _ 7 4
. | —e -
, i 7%
S— ﬁ | Voaain 10 ASPHALT-BASED JOINT SEALANT
oo AND JOINT BARS DETAIL
USED 10MM @ BARS STIRRUPS L
SPACE @ .20m 3.00m ’ 3.00m -
| 16MM @ DSRB. DOWELS i - 6.00m .
SPACED @ .80 M.O.C
_ ASPHALT-BASED ~16MM @ DSRB.
JOINT SEALANT DOWELS SPACED
sum @8OMOC
o 10mm @ REBAR SPACED @ .20m
€.30m, — 3.00m 300m 0.30m -
1N B BERAR SLOPE 10mm @ REBAR SPACED @ .20m
BAR —y—
W\ Ko A i i e AT RN AR
16MM @ REBAR SPACED @ .60 M.O.C “~ "SEE CENTER \ . | 12mm @ REBAR SPACED @ .20m
—— JOINT DETAIL R
——— COMPACTED
E SEE STREET GUTTER /  SUBGRADE
ASPHALT-BASED JOINT SEALANT , DETAIL
,BOm )

™ S g CONCRETE ROAD AND GUTTER DETAIL

SCALE NDTS

- - PROJECT TITLE: PREPARED BY: RECOMMENDING APPROVAL: APPROVED BY: i SHEET NO: § PAGE NO:
Fecugle o Frioeset

CARLOS KILADO MEMOMAY] RE ENGINEERING OF ACCESS ROAD AND

STATE UNIVERSITY DRAINAGE REHASILITATION WiTH PARKING
vioecs mmcgrics | SUOTS ATTHE BACK OF LSA BUILDING, )Jn(l..\ _
y | TaLsAY MAN CAMSUS B | ARNEL RTATURNAS SALIND, h . NORBERTO P. GULABNAN, Ph.D
CHESOTIIRFTICS PLAN TGN PROJECT LOCATION: CHMSU MAIN CAMPUS ur DRAFTIMAN DIRECTOR PPOM VICE PRESIDENT FOR STRATIDN AND AINARCE | SuC PRESIDENT I

/




105.00

,- 680 402, 502 301,358,

i) 8778 1500
¥ g 55.52 » °
v AW e ~ " .l’
= 276 ne — T
8 18, - v
s 8 S S Sy 4 2
o 2 5% . = = - - o
2 g 2 - s -
o ¥ F—
= - R o S T =
Tp— = T * e
1.37 & 1112 i X
65.83 o 11.37 T ) N 75.95 —
AESEARTH HUE
i LEGEND
[C] EXISTING DRAINAGE
| - [] PROPOSED DRAINAGE
—~||
e L
- - e 0
'
= C—. N
N aowy mEowG
—J
P _ !
SCALE i - NDTS
PROJECT TITLE: FREPARED BY: CHECKED BY: 10! S RECOMMENDING APPROVAL: AFPROVED BY: J SHEET NO: | PAGE NO:
ug.cte <f e FiTpgioe e a *
CARLOS HILADO MEMONAL] RE-ENGINEERING OF ACCESS RDAD AND >
STATE UNIVERMTY CRAINAGE REHABILITATION WiTH PARKING e ji Lr
aorcs tockiard SLOTS AT THE BACK OF LSA BUILDING .l_ W -
. o TAUSAY MAIN CAMPUS. ARNELR LATURNAS OSALINDAS: . JD _ | NORBERTO §. MANGULABNAN, Ph.D
NGO I TN, P S PROJECT LOCATION: CHMSU MAIN CAMPUS (0] DRAFTSMAN VICE PRESIDENT FOR ADMINISTRATION AND FINANCE | suc




LEGEND

[] PROPOSED DRAINAGE
[C] DRAINAGE MANHOLE

, \ 4425
, 600 , 600 , 600 , 600 , 600 , 6.00 , 600 , ,2.46

CHMSU PROPERTY _._Z.W

1 O 1 | L] Lz L] T 1 N

..mx_w#z.m..u?hz>wm LINE —= — 7 ) N Q
4 PUMP WATER TANK
= 3 HOUSE
4 20 »
2
g
Q
Ed
= I - — —
— - ﬁ — =
== = = .
e
PROPOSED DRAINAGE PLAN
SCALE - B . NDTS
ame | erosecime: PREPARED BY: CHECKED BY! \.\\ ‘n s RECOMMENDING APPROVAL: APPROVEDBY: SHEET NO: | PAGE NO:
0 nz.(—o-i.aotm.nlt RE-ENGINEERTNG OF ACCESS ROAD ANO 4 vu\ 4 ,&8
STATE UNIVERSITY DRANAGE REHABILITATION WITH PARKING sy pumd ¥, & o apltatd R -
o Ocosaniad SLOTS AT THE BACK OF LSA BUILDING, b.df/\ oiic ppiiatuan caecyy s \\
- oy Contr TALISAY MAIN CAMPUS | ARRER LaiurNAS ] : 3 ROS, A sPrdviua, Jo NORBERTO/P. GYLABNAN, Ph.D > N
CRCTOF UL I (o et PROJECT LOCATION: CHMIU MAIN CAMPUS DRAFISMAN sy S a-_.ﬁa_. DIRECTOR PPOM vicE FOR A TION AND FINANCE | 5uC PRESIDENT B
=

/




0.10M THICK CONCRETE SLAB WITH

0.80M. X 0.80M. MANHOLE

0.80 .

10MM@ MAT BARS SPACED@ 0.175M. o o COVERINTIianIBLE
0.C. BOTH WAYS (3,000 PSI) 080 - ks
iGEEEEEE] = = .
2 ° 8
o 1 IL - = . ) 1 0.
L
0.60 , i .. 0.60
. SEE DRAINAGE HOLE COVER
- e R —— . DETAILS
SEE DRAINAGE HOLE B ) PLAN VIEW - . 0.10M THICK CONCRETE SLAB WITH
COVER DETAILS 10MM@ MAT BARS SPACED@
0.80M. X 0.80M. MANHOLE o 0.175M. O.C. BOTH WAYS (3,000 PSI)
_ COVER WITH HANDLE . B e o
& 1.50 _ 1.50 . 1.50_ . _1.50 =
nm.T — z -.u' = = — = == - . T ==
3 S
=] , PROVIDE n,.e\m_.nvbm FOR DRAINAGE BED B -
o
o

520

0.80

... SPAN®M) = _
SECTION VIEW
TYPICAL DRAINAGE DETAIL

SCALE NDTS y
PROJECT TITLE: PREPARED BY: CHECKED BY~ RECOMMENDING APPROVAL: APPROVED BY: \\\ SHEET NO: | PAGE NO:

fec.oic of e Pricpinegs 4

CARLOS HILADO MEMOuAL RE-ENGINEERING OF ACCESS ROAD AND -

STATE UNIVERSITY DRAINAGE REHABILITATION WiTH PARKING d e > == $ 7~
Hagros Cccidentd SLOTS AT THE BACK OF LSA BUILDING,
- | TAUSAVMAN CAMPUS =~ ARNE]. R LATURNAS NGR, | ROSALINDA S. TUVILLA, o NORBERTO P. MAREULABNAN, Ph.D
CHICHGHTHL PrUSAL AN DVEOMAIST | PROJECT LOCATION: CHMSU MAIN CAMPYS u DRAFTIMAN i oﬁ.ﬁl...m.\.:ncm”u- DiRECTOR PPDM VACE PREUDENT FOR ADMINISTRATION AND FINANCE | suc previDenT

/




L =

10 - 12mm @ DSB HORIZONTAL BAR |}

TOP VIEW
010, 0.60 . ,010
‘ = J 12mm @ ROUND BAR

[ —) HANDLE
b N
DRAIN HOLE (3/SPAN) |- = S
o
Pt -

c—o

J 1" @ PPR PIPE

DRAINAGE COVER DETAIL
, D080

0.80

J 8-10mm @ DSB MAT. BAR

DRAIN HOLE w/ MESH WIRE COVER | =

0.0
0.80

,0.10

0.90

~

- 4] 10mm @ DSB TIES spaced @ 0.40m

0.80

,0.10

> ——

0.85m x 0.85m DRAINAGE COVER |

o
-—
o

N - _H_ ~ ~ ROAD LINE
= %

SECTION

DRAINAGE MANHOLE DETAIL

SCALE NDTS
PROJECT TITLE: PREPARED BY: RECOMMENDING APPROVAL: APPROVED BY: " \ SHEET NO: | PAGE NO:

Pepifc of Vs Prilpei
CaRtos HiLADG MEMOMAL] RE-ENGINEERING OF ACTESS RDAD AND

STATE UNIVERSITY DRAINAGE REHABILITATION WITH PARKING \ —

oo comzersd | SLOTS AT THE BACK OF LSA BUILDING, Eﬁ.\v

wx TALISAY MAN CAMPUS ARNEL R LATURNAS B I-Omb_._zah S. TYVILLA, JD | NORBERTO ff. MA| IGULABNAN, Ph.D
Grncton T pvacas st peviomt | pROJECT LOCATION: CHASU MAIN CAMPUS UNIVERSITY DRAFTIMAN — VICE PRESIDENT FOR ADMINISTRATION AND INANCE | suc




o 108.00 ) : "
2 . 6775 S L B0 402,502 201,358, _ 1500
e ‘ g 85.52 = = " e
: — ” .h| e T - = nbum vl ...ﬂv ‘ - - N ~ - =i x
\\w i g - _.\!/ 1828 _‘\z /.. 8 o
" ¥ © g ~TN \ : A==t i PN S B S
- | i ’ 4 \ 3 g ek ! \ = B - — o
i T i - TEN g R = &[Ty 3 . =
Bd [ % | Baieiv N, L e~ o1 = b - =N | = u -
2 — o - o i h ‘Izw 4 ~ -~ ~
: ’ S 583 c——— et el S 7596 . - y
E
RESEARCH B v
N ww LEGEND
[ ROAD WARNING MARKS PORTION OF CONCRETE

LOCATION PLAN

PATH WALK

I CONCRETE PATH
_ : WALK
p—a
. | + 0.10m x 4.00m ROAD
= S n WARING MARKS
) M ) . ROAD GUTTER
P 1 - U
.S . J . L
’ o R e B N O CONCRETE ROAD
¥ ROAD WARNING MARKS PLAN
f SCALE NDTS
W_ 2 i PROJECT TITLE: PREPARED BY: RECOMMENDING APPROVAL: APPROVED wq."bu I\\ SHEET NO: | PAGE NO:
Repbls of g Flpones fa)
| CARLOS HILADO MEMORAL] RE-ENGINEERING OF ACCESS ROAD AND
STATE UNIVERSITY DRAINAGE _-HE_-qu”nr”.‘_.nHw._”MmE?m =
| wger cosiasred whw"ﬂmmﬂhﬂu " | ARNELR LATURNAS . JUN-JUN J. @ ROSALINP/A 5. TUVILLA/ JD - > .— o
_ Rﬂidﬂin..itn.....!i..!:ﬂlﬂ. PROJECT LOCATION: CHMSU MAIN CAMPUS N DRAFISMAN POM VICE PR FOR ADMINISTRATION AND FINANGE
I




N . 10502 )
” 1 - S --B860_.402, 502 303,358, 1800 :
i -] 5552 = : s
3 = i o & 21, S } _la,wp /i - : S : S :
i 19.58 w o
» \m M\ A wa > = a n?p B m
k e T 8 -% 8 A N — =
i i o ool || ') =8 B g = m =
: ot = | 1137 > B R S © o - IO 7 A b .
i e = - o 8883 ¢ 3 52 = = 75.98 = =
8
_ B {
| y BT LEGEND
|3 as iy |
L B [C]  PARKING AREA
w_ _CENTER OF ROAD LINE - e
5
i 3
_ N = 250 m 2.50 m 250m- —250m—;—2.50 m-——2.50 m 2.50 m 2.50m- —250m - —-2.50m— 2.50m
, AOAD GUTTERLNE B o e Eaemee BEEE EERC = en o [ I - i
1 PATH WALK
* —— = = == =tz 1 = =

TANK

cemmal B w1 2 3lalstel7]e o101 |

- , LSA BUILDING

PARKING AREA _u_LwM

SCALE

N
JECT TITLE: PREPARED BY: CHECKED BY” RECOMMENDING APPROVAL: APPROVED BY: SHEET NO: | PAGE NO:
it s X bt h& d!“ Fa \v\
CAROS HIADO MEMoRAL] RE-ENGINEERING OF ACCESS ROAD AND S e /i
STATE B ATION WITH PARKING > =
s imcioars | SLOTS AT THE BACK OF LSA SUILOING, - d .—
_ . e oz et 3o ARNELR LATURNAS SAUINDA S. TUVILLA, NORBERTQ . MANGULABNAN, Ph.D
| ormct osmEHICAL AT DIVELOMNT | PROJECT LOCATION; CHMSI! MAIN CAMPUS UNIVERSITY DRAFTSMAN VICE PRESIDENT FOR ADMINISTRATION AND FINANCE | suc " 1

-




Ly L ||

EXISTING LSA
BUILDING LINE

VE DRAWING

0.10m x 5.00m ROAD
WARING MARKS

0.12m

0.10m x 5.00m ROAD
WARING MARKS

2.00m

0.10m x 0.12m x 2.00m
WHEEL STOPPER
USE : 12mm @
HORIZONTAL BAR

PERSPECTI ROAD PARKING MARKS & WHEEL STOPPER DETAIL
SCALE 1
0 I RECOMMENDING APPROVAL: APPROVED BY: N / SHEET NO: | PAGE NO:
CARLOY HRADO MEMORLAL RE-ENGINEERING OF ACCESS RDAD AND
STATE UNIVERSITY GRAINASE .JM.:._Pu\:ﬂr:Dz \WITH PARKING
A it wmm,ﬁuvﬂﬂmﬁ:mcé_z. ARNELR LATURNAS m% ESM ﬁ%—!ﬁ PhD > .— N
omes on et PICAL AT VRSPV | PROIECT LOCATION CHMSU MAIN CAMPUS ron -




Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
TALISAY CITY, NEGROS OCCIDENTAL

PROJECT TITLE: Re-Engineering of Access Road and Drainage Renhabilitation with Parking Slots at the Back of LSA Building. Talisay Main Campus
PROJECT DURATION: 90 calendar days

CONSTRUCTION GANTT CHART

item No. Scope of Work WEEK 1 WEEK 2 WEEK 3

1 2 3 4 1 2 3 4 1 2

1.0 GENERAL REQUIREMENTS

11 Mobilization & Demobilization

1.2 Safety Occupational Hazards

1.3 Project Signboard

1.4 Equipment Rentals

2.0 EARTHWORKS

21 Clearing & Grubbing

r Structure Excavation

23 Drainage Excavation

24 wﬁﬁm% Preparation (Sub-base & Base Course)

3.1 mas.oa.:m Steel Bars, Grade 40

32 Formworks

33 Structural Concrete, 3500psi

40 |STRUCTURAL WORKS

PCCP (PORTLAND CEMENT CONCRETE PAVEMENT) - Access Road
41 |8m. (Concrete premix 3500psi)

42 Curb and Gufter (Concrete premix 3 000psi)

43 Parking area (Concrete premix, 3000psi)

44 Wheel Stop

45 Reflectorized Thermoplastic Pavement Markings (Yellow)

50 |MISCELLANEOUS

Prepared by Checked by

ENGR. %ﬁﬁm 0. CHAVEZ

PDO ill, PPDM




PROJECT REFERENCE No.: CHMSU 25-007-0305-|
|. PROJECT TITLE: Re-Engineering of Access Road and Drainage Rehabilitation with Parking Slots at the Back of LSA Building (Phase 2)
1l. LOCATION: CHMSU-Talisay Campus

1ll. SUBJECT:

PROGRAM OF WORKS

V. SCOPE OF WORKS

1.0

20

3.0

General Requirements

Mobilization and Demobilization
Safety Occupational Hazards
Project Signboard

Equipment Rentals

Earthworks

Clearing and Grubbing

Structure Excavation

Drainage Excavation

Subgrade Preparation (Sub-base & Base Course)
Drainage

Reinforcing Steel Bars, Grade 40
Formworks

Structural Concrete, 3500psi

PROJECT DURATION : 90 Calendar Days

CARLOS HILADO MEMORIAL STATE UNIVERSITY

BIDS AND AWARDS COMMITTEE
Talisay City, Negros Occidental

4.0 STRUCTURAL WORKS

PCCP (PORTLAND CEMENT CONCRETE PAVEMENT) - Access
Road 6m, (Concrete premix 3500psi)

Curb and Gutter (Concrete premix 3,000psi)

Pathwalk (Concrete premix, 3,000psi)

Parking area (Concrete premix, 3000psi)

Wheel Stop

Reflectorized Thermoplastic Pavement Markings (Yellow)

5.0 MISCELLANEOUS WORKS

BILL OF QUANTITIES
Material Cost Labor Cost Total Amount
Item no. Description of Works Qty Unit
Material Sub- 2 Labor Sub-Total
Unit Cost total Cost Unit Cost Cost Contract
1.0 GENERAL REQUIREMENTS
1.1 Mobilization and Demabilization 1.00 lot
1.2 Safety Occupational Hazards 1.00 lot
13 Project Signboard 1.00 lot
14 Equipment Rentals 1.00 lot
Sub-total, 1.0 (GENERAL REQUIREMENTS) Sub-total - Sub-total
2.0 EARTHWORKS
21 Clearing and Grubbing 851.00 | sgm
22 Structure Excavation 851.00 | cum.
23 Drainage Excavation 35.38 | cum.
24 Subgrade Preparation (Sub-base & Base Course) 851.00 | sq.m
Sub-total, 2.0 (EARTHWORKS) Sub-total - Sub-total
3.0 DRAINAGE
31 Reinforcing Steel Bars, Grade 40 796.92 | kg
32 Formworks 1.00 lot
3.3 Structural Concrete, 3500psi 20.00 | cum.
Sub-total, 3.0 (DRAINAGE) Sub-total - Sub-total
4.0 STRUCTURAL WORKS
PCCP (PORTLAND CEMENT CONCRETE
41 PAVEMENT) - Access Road 6m, (Concrete premix 634.08 | sq.m
3500psi)
42 Curb and Gutter (Concrete premix 3,000psi) 22000| Im
43 Parking area (Concrete premix, 3000psi) 249.74 | sq.m
44 Wheel Stop 1.00 lot
Reflectorized Thermoplastic Pavement Markings
4
5 (Yellow) 3537 | sq.m
Sub-total, 4.0 (STRUCTURAL WORKS) Sub-total - Sub-total
5.0 MISCELLANEQUS WORKS
FOR ALL OTHER ITEMS that are not included on listed Bill
51 of Quantities in your Bid but tare deemed necessary for 1.00 ot
i the completion of the works and the delivery of the : .
project.
Sub-total, 5.0 (MISCELLANEOUS WORKS) Sub-total - Sub-total

A. TOTAL DIRECT COST

B. CONSUMABLES

C. SUPERVISION AND ADMINISTRATION
D. TOTAL INDIRECTCOST(B+C)

E. TOTALCOST(A+D)

F. VAT (12% of tem E )

GRAND TOTAL PROJECT COST




