



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 10909520
Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Procurement of Labor and Materials for the Rehabilitation of Concrete Flooring in Front of LSA Building in CHMSU Main Campus
Area of Delivery Negros Occidental

Solicitation Number:	RFQ 24-245	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Civil Works	Document Request List	0
Category:	Construction Projects	Date Published	31/05/2024
Approved Budget for the Contract:	PHP 570,000.00	Last Updated / Time	30/05/2024 19:17 PM
Delivery Period:	60 Day/s	Closing Date / Time	07/06/2024 08:00 AM
Client Agency:			
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph		

Description

Republic of the Philippines
 CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
 bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 4
 Date: MAY 29, 2024
 Quotation No. 24-245

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost

ONE (1) LOT

LABOR AND MATERIALS FOR THE REHABILITATION OF CONCRETE FLOORING IN FRONT OF LSA BUILDING IN CHMSU MAIN CAMPUS

SCOPE OF WORKS

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization
 1.2 Safety Occupational Hazards
 1.3 Site Clearing, Cleaning and Hauling
 1.4 Transfer of existing concrete benches and steel canopy on affected area

2.0 STRUCTURAL WORKS

- 2.1 Chipping of existing concrete floor
 2.2 Installation of mat bars for the concrete floor
 2.3 Concreting of concrete floor slab
 2.4 Stomp floor design and red oxide finishing of concrete floor

3.0 ARCHITECTURAL WORKS

- 3.1 Fabrication and Installation of Forms
 3.2 Pavement marking and plant box painting

4.0 LANDSCAPING WORKS

- 4.1 Rehabilitation of plant boxes on affected area (see plan)

5.0 MISCELLANEOUS WORKS

BILL OF QUANTITIES

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization 1.00 lot
 1.2 Safety Occupational Hazards 1.00 lot
 1.3 Site Clearing, Cleaning and Hauling 1.00 lot
 1.4 Transfer of existing concrete benches and steel canopy on affected area 1.00 lot

Sub-total, 1.0 (GENERAL REQUIREMENTS)

2.0 STRUCTURAL WORKS

- 2.1 Chipping of existing concrete floor 1.00 lot
 2.2 10mmØ Deformed Bars 230.00 pcs
 2.3 #16-G.I. Tie Wires 12.00 kilos
 2.4 4" Ø Steel Cutting Disc 15.00 pcs
 2.5 40 kg Cement 450.00 bags
 2.6 Mixing Sand 28.00 cu.m
 2.7 3/4" Gravel 53.00 cu.m
 2.8 Stomp floor design and red oxide finishing of concrete floor 1.00 lot

Sub-total, 2.0 (STRUCTURAL WORKS)

3.0 CARPENTRY WORKS

- 3.1 Fabrication and Installation of Forms 1.00 lot
 3.2 Pavement marking and plant box painting 1.00 lot

Sub-total, 3.0 (CARPENTRY WORKS)

4.0 LANDSCAPING WORKS

- 4.1 Rehabilitation of plant boxes on affected area including landscaping plant accent(see plan) 1.00 lot

Sub-total, 4.0 (LANDSCAPING WORKS)

5.0 MISCELLANEOUS WORKS

FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project. 1.00 lot

Sub-total, 5.0 (MISCELLANEOUS WORKS)

PROJECT DURATION: 60 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

*****NOTHING FOLLOWS*****

TOTAL ABC = Php 570,000.00
 PROCUREMENT OF LABOR AND MATERIALS FOR THE REHABILITATION OF CONCRETE FLOORING IN FRONT OF LSA
 BUILDING IN CHMSU MAIN CAMPUS- J.J. MARQUEZ
 PR# 24-254-0402 04-02-24
 MDS 99-101-24-04 04-04-24

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Rehabilitation of Concrete Flooring in Front of LSA Bldg.	1	Lot	570,000.00

Created by Rowena De la Vida Prado

Date Created 30/05/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004,2004-2024 DBM Procurement Service. All rights reserved.,DBM Procurement Service. All rights reserved.

[Help](#) | [Contact Us](#) | [Sitemap](#)



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 4

Date: MAY 29, 2024
 Quotation No. 24-245

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	ONE (1) LOT							
	LABOR AND MATERIALS FOR THE REHABILITATION OF CONCRETE FLOORING OF LSA BUILDING IN CHMSU MAIN CAMPUS							
	SCOPE OF WORKS							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization and Demobilization							
1.2	Safety Occupational Hazards							
1.3	Site Clearing, Cleaning and Hauling							
1.4	Transfer of existing concrete benches and steel canopy on affected area							
2.0	STRUCTURAL WORKS							
2.1	Chipping of existing concrete floor							
2.2	Installation of mat bars for the concrete floor							
2.3	Concreting of concrete floor slab							
2.4	Stomp floor design and red oxide finishing of concrete floor							
3.0	ARCHITECTURAL WORKS							
3.1	Fabrication and Installation of Forms							

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____

Printed Name/Signature

Tel. No./Cellphone No.

Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 2 of 4

Date: MAY 29, 2024
 Quotation No. 24-245

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
3.2	Pavement marking and plant box painting							
4.0	LANDSCAPING WORKS							
4.1	Rehabilitation of plant boxes on affected area (see plan)							
5.0	MISCELLANEOUS WORKS							
	BILL OF QUANTITIES							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization and Demobilization	1.00	lot					
1.2	Safety Occupational Hazards	1.00	lot					
1.3	Site Clearing, Cleaning and Hauling	1.00	lot					
1.4	Transfer of existing concrete benches and steel canopy on affected area	1.00	lot					
	Sub-total, 1.0 (GENERAL REQUIREMENTS)							
2.0	STRUCTURAL WORKS							
2.1	Chipping of existing concrete floor	1.00	lot					
2.2	10mmØ Deformed Bars	230.00	pcs					
2.3	#16 G.I. Tie Wires	12.00	kilos					
2.4	4" Ø Steel Cutting Disc	15.00	pcs					
2.5	40 kg Cement	450.00	bags					

Released (BAC) _____ Date _____
 Returned (Supplier) _____ By _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 3 of 4

Date: MAY 29, 2024
 Quotation No. 24-245

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
2.6	Mixing Sand	28.00	cu.m					
2.7	3/4" Gravel	53.00	cu.m					
2.8	Stomp floor design and red oxide finishing of concrete floor	1.00	lot					
	Sub-total, 2.0 (STRUCTURAL WORKS)							
3.0	CARPENTRY WORKS							
3.1	Fabrication and Installation of Forms	1.00	lot					
3.2	Pavement marking and plant box painting	1.00	lot					
	Sub-total, 3.0 (CARPENTRY WORKS)							
4.0	LANDSCAPING WORKS							
4.1	Rehabilitation of plant boxes on affected area including landscaping plant accent(see	1.00	lot					
	Sub-total, 4.0 (LANDSCAPING WORKS)							
5.0	MISCELLANEOUS WORKS							
	FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but tare deemed necessary for the completion of the works and the delivery of the project.	1.00	lot					

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 4 of 4

Date: MAY 29, 2024
 Quotation No. 24-245

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
- G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
- BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	Sub-total, 5.0 (MISCELLANEOUS WORKS)							
	PROJECT DURATION: 60 CALENDAR DAYS Note: Attach Certificate of Site Inspection							
	A. TOTAL DIRECT COST							
	B. CONSUMABLES:							
	C. SUPERVISION AND ADMINISTRATION:							
	D. TOTAL INDIRECT COST (B+C):							
	E. TOTAL COST (A+D)							
	F. VAT (12% OF ITEM E):							
	GRAND TOTAL OF PROJECT COST:							
	*****NOTHING FOLLOWS*****							
	TOTAL ABC = Php 570,000.00							
	PROCUREMENT OF LABOR AND MATERIALS FOR THE REHABILITATION OF CONCRETE FLOORING OF LSA BUILDING IN CHMSU MAIN CAMPUS- J.J. MARQUEZ							
	PR# 24-254-0402 04-02-24							
	MDS 99-101-24-04 04-04-24							

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____


Printed Name/Signature _____

Tel. No./Cellphone No. _____




VICINITY MAP

SCALE NTS





PERSPECTIVE DRAWING
NOT DRAWN TO SCALE

 <p>OFFICE OF THE PHYSICAL PLANT DEVELOPMENT UNIVERSITY OF THE PHILIPPINES - MANILA</p>		<p>REPUBLIC OF THE PHILIPPINES CAMPUS MAIN CAMPUS STATE UNIVERSITY Newport, Cebu</p>		<p>PROJECT TITLE: REHABILITATION OF CONCRETE FLOORINGS IN FRONT LSA BUILDING</p>		<p>PREPARED BY: <i>[Signature]</i></p>		<p>CHECKED BY: <i>[Signature]</i></p>		<p>APPROVED BY: <i>[Signature]</i></p>		<p>SHEET NO.: C</p>		<p>PAGE NO.: P</p>	
<p>PROJECT LOCATION: CAMPUS MAIN CAMPUS</p>		<p>UNIVERSITY DRAFTSMAN <i>[Signature]</i></p>		<p>ENGR. GABRIEL G. MONZATO JR. PROJECT SUPERVISOR</p>		<p>ENGR. JUN-JUN J. MENDOZA DIRECTOR</p>		<p>ROSA LINDA S. TUYILLALIB VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>		<p>NORBERTO MAAGUIBANAN, PH.D. SUC PRESIDENT</p>					




**EXISTING CONCRETE FLOORING IN
FRONT OF LSA BUILDING (LEFT WING)**

 <p style="font-size: 8px;">Office of the Physical Education Director CALICUT HUZOO AMAMBAL STATE UNIVERSITY Noida District, India</p>	<p>PROJECT TITLE: REHABILITATION OF CONCRETE FLOORING IN FRONT LSA BUILDING</p>	<p>PREPARED BY: <i>[Signature]</i> RISHI K. R. MENON</p>	<p>CHECKED BY: <i>[Signature]</i> A. S. ANAND</p>	<p>APPROVED BY: <i>[Signature]</i> ROBERTO P. MANQUILANAN, Ph.D. SUC PRESIDENT</p>	<p>SHEET NO.: A</p>	<p>PAGE NO.: 1</p>
<p>UNIVERSITY DEPARTMENT</p>	<p>PROJECT LOCATION: CHIKU MAAN CAMPUS</p>	<p>UNIVERSITY DEPARTMENT</p>	<p>ENGR. C. S. ANAND J.R. TO THE PROJECT TEAM</p>	<p>ENGR. R. JUN-JUN J. MENDOZA DIRECTOR FROM</p>		
			<p>ROSALINDA S. TUILLA, LLB VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>			




4" THICK CONCRETE SLAB (IN RED OXIDE & STAMP TOOL FINISH)
REFER TO EXISTING FINISHED STUDENT PARK



4" THICK CONCRETE
SLAB WITH
10mmØ MATT BARS
SPACED @0.80M BOTH
WAYS



PROPOSE CONCRETE FLOORING IN FRONT OF USA
BUILDING (LEFT WING)

 Republic of the Philippines CALICUT HILAND AGRICULTURAL STATE UNIVERSITY Higher Education Department OFFICE OF THE PHYSICAL PLANNING AND ADMINISTRATION		PROJECT TITLE: REHABILITATION OF CONCRETE FLOORING IN FRONT USA BUILDING		PREPARED BY: KRISTEL JOY K. PENETRANTE UNIVERSITY DEPARTMENT		CHECKED BY: ENGR. GIAN... PROJECT ARCHITECT		APPROVED BY: NORBERTO M. ANGUABANAN, Ph.D. SUC PRESIDENT III		SHEET NO: A		PAGE NO: 2	
PROJECT LOCATION: CHANGU MAIN CAMPUS		UNIVERSITY DEPARTMENT:		ENGR. GIAN...		ENGR. JIN-JUN J. MENDOZA JR.		ROSALINDA S. TUVILLA VICE PRESIDENT FOR ADMINISTRATION AND FINANCE		NORBERTO M. ANGUABANAN, Ph.D.		A	