Pending



#### **Bid Notice Abstract**

## Request for Quotation (RFQ)

Status

Reference Number

11529442

**Procuring Entity** 

CARLOS HILADO MEMORIAL STATE UNIVERSITY

Title

Procurement of Labor and Materials for the Redrilling and Pipe Extension of Water Pumping

Station 2 at Talisay Campus

**Area of Delivery** 

**Solicitation Number:** 

Negros Occidental

RFQ 24-502

Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	
Classification:	Civil Works	Bid Supplements	0
Category:	Construction Projects		
Approved Budget for the Contract:	PHP 160,000.00	Document Request List	0
Delivery Period:	20 Day/s		
Client Agency:		Date Published	26/11/2024
Contact Person:	Rowena De la Vida Prado		
Contact Person.	Administrative Assistant II Mabini Street Talisay City Negros Occidental	Last Updated / Time	25/11/2024 16:46 PM
	Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph	Closing Date / Time	29/11/2024 09:00 AM
Republic of the Philippines CARLOS HILADO MEMORIA Talisay City, Negros Occide Mobile Phone Number: 093 bac.sec@chmsu.edu.ph REQUEST FOR QUOTATION Page 1 of 3 Date: NOVEMBER 25, 2024 Quotation No. 24-502	ntal 9 929 6624		
quotation duly	tive not later than	, stating the shortest time of de	
3. WARRANTY SHALL EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE P 4. PRICE VALIDITY SI 5. G-EPS REGISTRAT.	WITHIN20 CALENDAR BE FOR A PERIOD OF SIX (6) OF ROCURING ENTITY HALL BE FOR A PERIOD OF	MONTHS FOR SUPPLIES & MATE CALENDAR DAYS ITACHED UPON SUBMISSION OF	F THE QUOTATION

6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS SCOPE OF WORKS 1.0 GENERAL REQUIREMENTS 2.0 PLUMBING WORKS 3.0 MISCELLANEOUS **BILL OF QUANTITIES** 1.0 GENERAL REQUIREMENTS 1.1 Mobilization & Demobilization 1 lot 1.2 Safety & Signages 1 lot Sub-Total (Item 1.0) 2.0 PLUMBING WORKS 2.1 Pull out and re-installation of 3HP submersible Pump 2.1.1 Labor for the pulling out and reinstallation of the existing submersible pump 1 lot 2.2 Additional Pipes Installation and Redrilling works: 2.2.1 Labor and Equipment for redrilling 1 lot 2.2.2 G.I. Pipe 2 1/2" 3 lgth 2.2.3 G.I. Pipe 2" 1 lgth 2.2.4 Coupling 2 1/2 3 pcs 2.2.5 Cutting Disk 10 pcs 2.2.6 Royal Cord 6 meter 2.2.7 Rubber Tape 2 pcs 2.2.8 Electrical Tape 2 pcs 2.3 Installation of Additional P.E Pipe from 2" G.I Pipe Endpoint to Overhead Tank at LSAB 2.3.1 2" Black Pipe 50 m 2.3.2 Pipe couplings, adaptors, and fastener 1 lot Sub-total (Item 2.0) 3.0 MISCELLANEOUS 3.1 Testings & Commissioning 1 lot 3.2 For All other items that not listed in the BOQ but deemed neccesay to complete and deliver the above project in comformance to the users requirements 1 lot Sub-Total (Item 3.0) PROJECT DURATION: 20 CALENDAR DAYS Note: Attach Certificate of Site Inspection A. TOTAL DIRECT COST B. CONSUMABLES: C. SUPERVISION AND ADMINISTRATION: D. TOTAL INDIRECT COST (B+C): E. TOTAL COST (A+D) F. VAT (12% OF ITEM E): GRAND TOTAL OF PROJECT COST: \*\*\*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\* TOTAL ABC = Php 160,000.00 PROCUREMENT OF LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS/C. JAMILLO PR# 24-794-1002 10-02-24 INCOME 456-164-24-11 11-04-24 **Line Items** Budget (PHP) Quantity UOM Description 160,000.00 Labor and Materials for the Redrilling and 1 Lot ONE (1) LOT Pipe Extension of Water Pumping Station 2 at Talisay Campus

Created by Rowena De la Vida Prado

**Date Created** 

25/11/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2024 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap



### Republic of the Philippines

#### CARLOS HILADO MEMORIAL STATE UNIVERSITY

Talisay City, Negros Occidental Mobile Phone Number: 0939 929 6624

bac.sec@chmsu.edu.ph

# **REQUEST FOR QUOTATION**

Page 1 of 3

Date: NOVEMBER 25, 2024 Quotation No. 24-502

Tel. No./Cellphone No.

Date

	<del></del>							
S								
	Please quote your lowest price on the item/s listed belo	w, stating th	ne shortest	time of delive	ery and subm	nit your quota	ation duly	
signed	by your representative not later than				•	0.3	,	
						John Mary	8	
					100		V EUSEBIO S	S.TAN
					,	BAC	Chairman	
NOTE:								
	1. ALL ENTRIES MUST BE TYPEWRITTEN							
	2. DELIVERY PERIOD WITHIN <u>20</u> CALENDAR DAYS							
	3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF							
	OF ACCEPTANCE BY THE PROCURING ENTITY  4. PRICE VALIDITY SHALL BE FOR A PERIOD OFCA	NI ENDAD DA	ve					
	5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACH			F THE QUOTAT	ION			
	6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOW	ING CERTIFI	CATIONS OF	THE PRODUCT	BEING OFFEI	RED		
ITEM				MATERIAL COST		LABOR COST		5
NO.	DESCRIPTION OF WORKS	QTY.	UNIT	U=14 C==4	Material	11-14-04	Labor Sub-	TOTAL COST
				Unit Cost	Sub-Total Cost	Unit Cost	Total Cost	
	ONE (1) LOT							
	LABOR AND MATERIALS FOR THE REDR							
	PIPE EXTENSION OF WATER PUMPING STALISAY CAMPUS	STATION	2 AT					
SCOP								
1.0	GENERAL REQUIREMENTS							
2.0	PLUMBING WORKS							
3.0	MISCELLANEOUS			-				
0.0	. ISSEED WESSE							
	BILL OF QUANTITIES		Nu					
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization & Demobilization	1	lot					
1.2	Safety & Signages	1	lot					
	Sub-Total (Item 1.0)							
2.0	PLUMBING WORKS							
	Pull out and re-installation of 3HP							
2.1	submersible Pump							
2.1.1	Labor for the pulling out and reinstallation of the existing submersible pump	1	lot					
	Tare existing submersible pullip							
	Date By							
Release	ed (BAC)							
Return	ed (Supplier)					Print	ed Name/S	Signature



## Republic of the Philippines

#### CARLOS HILADO MEMORIAL STATE UNIVERSITY

Talisay City, Negros Occidental

Mobile Phone Number: 0939 929 6624

bac.sec@chmsu.edu.ph

# **REQUEST FOR QUOTATION**

Page 2 of 3

Date: NOVEMBER 25, 2024

Date

						Quotation No. 24-502			
signed	Please quote your lowest price on the item/s listed belo by your representative not later than				erewith.	02	ation duly V EUSEBIO S C Chairman	S.TAN	
						DAC	Cildiffiali		
NOTE:									
	ALL ENTRIES MUST BE TYPEWRITTEN								
	2. DELIVERY PERIOD WITHIN <u>20</u> CALENDAR DAYS 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTH	e con cunt	N IFO O MATE	DIALO ONE (4)	VEAD FOD F	OURDMENT FO	OM DATE OF		
	3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTH OF ACCEPTANCE BY THE PROCURING ENTITY	S FUR SUPE	LIES & MAIE	RIALS, ONE (1)	TEAR FOR E	QUIPMENT, FR	OM DATE OF		
	PRICE VALIDITY SHALL BE FOR A PERIOD OF CA	ALENDAR DA	AYS						
	5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACH	ED UPON SU	JBMISSION O	F THE QUOTAT	ION				
	6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOW	ING CERTIF	CATIONS OF	THE PRODUCT	BEING OFFEI	RED			
17744									
NO.				MATERIA	AL COST	LABOR	COST		
NO.	DESCRIPTION OF WORKS	QTY.	UNIT	Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub- Total Cost	TOTAL COST	
2.2	Additional Pipes Installation and Redrilling works:								
2.2.1	Labor and Equipment for redrilling	1	lot						
	G.I. Pipe 2 1/2"	3	lgth						
2.2.3	G.I. Pipe 2"	1	lgth						
2.2.4	Coupling 2 1/2	3	pcs						
2.2.5	Cutting Disk	10	pcs						
2.2.6	Royal Cord	6	meter						
2.2.7	Rubber Tape	2	pcs						
	Electrical Tape	2	pcs						
	Installation of Additional P.E Pipe from 2" G.I Pipe Endpoint to Overhead Tank at LSAB								
2.3.1	2" Black Pipe	50	m						
	Pipe couplings, adaptors, and fastener	1	lot						
	Sub-total (Item 2.0)								
3.0	MISCELLANEOUS								
3.1	Testings & Commissioning	1	lot						
Release	Date By ed (BAC)ed (Supplier)						ed Name/S		
						i el.	No./Cellph	ione No.	



### Republic of the Philippines

#### CARLOS HILADO MEMORIAL STATE UNIVERSITY

Talisay City, Negros Occidental Mobile Phone Number: 0939 929 6624

bac.sec@chmsu.edu.ph

## **REQUEST FOR QUOTATION**

Page 3 of 3

Date: NOVEMBER 25, 2024 Quotation No. 24-502

Date

signed	Please quote your lowest price on the item/s listed belo by your representative not later than				erewith.	R ANDREV	V EUSEBIO S	S.TAN
NOTE:	1. ALL ENTRIES MUST BE TYPEWRITTEN 2. DELIVERY PERIOD WITHIN	ALENDAR DA ED UPON SU	LYS Ibmission o	F THE QUOTAT	ION	RED	ROM DATE OF	
NO.	DESCRIPTION OF WORKS	QTY.	UNIT	Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub- Total Cost	TOTAL COST
3.2	For All other items that not listed in the BOQ but deemed neccesay to complete and deliver the above project in comformance to the users requirements	1	lot	2				1
	Sub-Total (Item 3.0)							
	PROJECT DURATION: 20 CALENDAR DAYS							
	Note: Attach Certificate of Site Inspection							
	A. TOTAL DIRECT COST	1		4				
	B. CONSUMABLES:							
	C. SUPERVISION AND ADMINISTRATION:							
	D. TOTAL INDIRECT COST (B+C):							
	E. TOTAL COST (A+D)							
	F. VAT (12% OF ITEM E):							
	GRAND TOTAL OF PROJECT COST:							
	********NOTHING FOLLOWS****		1 7					
	TOTAL ABC = Php 160,000.00							
	PROCUREMENT OF LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS/C. JAMILLO					-		
	PR# 24-794-1002 10-02-24							
	INCOME 456-164-24-11 11-04-24							
	Date By ed (BAC)			-				
eturn	ed (Supplier)					Print	ed Name/S	Signature
						Tel.	No./Cellph	one No