



PhilGEP

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 11778055
Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Procurement of Labor and Materials for the Redrilling and Pipe Extension of Water Pumping Station 2 at Talisay Campus
Area of Delivery Negros Occidental

		Status	Pending
Solicitation Number:	RFQ 25-028		
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	1
Classification:	Civil Works	Bid Supplements	0
Category:	Construction Projects	Document Request List	0
Approved Budget for the Contract:	PHP 160,000.00	Date Published	19/02/2025
Delivery Period:	20 Day/s	Last Updated / Time	18/02/2025 14:19 PM
Client Agency:		Closing Date / Time	26/02/2025 09:00 AM
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph		

Description

Republic of the Philippines
 CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
 bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION
 Page 1 of 3
 Date: FEBRUARY 18, 2025
 Quotation No. 25-028

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN 20 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY

2/18/25, 2:20 PM

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost

ONE (1) LOT
 LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS

- SCOPE OF WORKS
- 1.0 GENERAL REQUIREMENTS
 - 2.0 PLUMBING WORKS
 - 3.0 MISCELLANEOUS

BILL OF QUANTITIES

- 1.0 GENERAL REQUIREMENTS
 - 1.1 Mobilization & Demobilization 1 lot
 - 1.2 Safety & Signages 1 lot

Sub-Total (Item 1.0)

2.0 PLUMBING WORKS

- 2.1 Pull out and re-installation of 3HP submersible Pump
 - 2.1.1 Labor for the pulling out and reinstallation of the existing submersible pump 1 lot
- 2.2 Additional Pipes Installation and Redrilling works:
 - 2.2.1 Labor and Equipment for redrilling 1 lot
 - 2.2.2 G.I. Pipe 2 1/2" 3 lgth
 - 2.2.3 G.I. Pipe 2" 1 lgth
 - 2.2.4 Coupling 2 1/2 3 pcs
 - 2.2.5 Cutting Disk 10 pcs
 - 2.2.6 Royal Cord 6 meter
 - 2.2.7 Rubber Tape 2 pcs
 - 2.2.8 Electrical Tape 2 pcs
- 2.3 Installation of Additional P.E Pipe from 2" G.I Pipe Endpoint to Overhead Tank at LSAB
 - 2.3.1 2" Black Pipe 50 m
 - 2.3.2 Pipe couplings, adaptors, and fastener 1 lot

Sub-total (Item 2.0)

3.0 MISCELLANEOUS

- 3.1 Testings & Commissioning 1 lot
- 3.2 For All other Items that not listed in the BOQ but deemed necesasay to complete and deliver the above project in comformance to the users requirements 1 lot

Sub-Total (Item 3.0)

PROJECT DURATION: 20 CALENDAR DAYS
 Note: Attach Certificate of Site Inspection

- A. TOTAL DIRECT COST
- B. CONSUMABLES:
- C. SUPERVISION AND ADMINISTRATION:
- D. TOTAL INDIRECT COST (B+C):
- E. TOTAL COST (A+D)
- F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

*****NOTHING FOLLOWS*****

TOTAL ABC = Php 160,000.00
 PROCUREMENT OF LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS/C. JAMILLO
 PR# 25-052-0131 01-31-25
 MDS 19-101-25-01 01-31-25

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Redrilling and Pipe Extension of Water Pumping Station	1	Lot	160,000.00

Created by Rowena De la Vida Prado

Date Created 18/02/2025

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 3

Date: FEBRUARY 18, 2025

Quotation No. 25-028

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 20 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	ONE (1) LOT							
	LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS							
	SCOPE OF WORKS							
1.0	GENERAL REQUIREMENTS							
2.0	PLUMBING WORKS							
3.0	MISCELLANEOUS							
	BILL OF QUANTITIES							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization & Demobilization	1	lot					
1.2	Safety & Signages	1	lot					
	Sub-Total (Item 1.0)							
2.0	PLUMBING WORKS							
2.1	Pull out and re-installation of 3HP submersible Pump							
2.1.1	Labor for the pulling out and reinstallation of the existing submersible pump	1	lot					

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 2 of 3

Date: FEBRUARY 18, 2025

Quotation No. 25-028

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 20 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
2.2	Additional Pipes Installation and Redrilling works:							
2.2.1	Labor and Equipment for redrilling	1	lot					
2.2.2	G.I. Pipe 2 1/2"	3	lgth					
2.2.3	G.I. Pipe 2"	1	lgth					
2.2.4	Coupling 2 1/2	3	pcs					
2.2.5	Cutting Disk	10	pcs					
2.2.6	Royal Cord	6	meter					
2.2.7	Rubber Tape	2	pcs					
2.2.8	Electrical Tape	2	pcs					
2.3	Installation of Additional P.E Pipe from 2" G.I Pipe Endpoint to Overhead Tank at LSAB							
2.3.1	2" Black Pipe	50	m					
2.3.2	Pipe couplings, adaptors, and fastener	1	lot					
	Sub-total (Item 2.0)							
3.0	MISCELLANEOUS							
3.1	Testings & Commissioning	1	lot					

Released (BAC) _____ Date _____
 Returned (Supplier) _____ By _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 3 of 3

Date: FEBRUARY 18, 2025

Quotation No. 25-028

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 20 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
3.2	For All other items that not listed in the BOQ but deemed necessary to complete and deliver the above project in conformance to the users requirements	1	lot					
	Sub-Total (Item 3.0)							
	PROJECT DURATION: 20 CALENDAR DAYS							
	Note: Attach Certificate of Site Inspection							
	A. TOTAL DIRECT COST							
	B. CONSUMABLES:							
	C. SUPERVISION AND ADMINISTRATION:							
	D. TOTAL INDIRECT COST (B+C):							
	E. TOTAL COST (A+D)							
	F. VAT (12% OF ITEM E):							
	GRAND TOTAL OF PROJECT COST:							
	*****NOTHING FOLLOWS*****							
	TOTAL ABC = Php 160,000.00							
	PROCUREMENT OF LABOR AND MATERIALS FOR THE REDRILLING AND PIPE EXTENSION OF WATER PUMPING STATION 2 AT TALISAY CAMPUS/C. JAMILLO							
	PR# 25-052-0131 01-31-25							
	MDS 19-101-25-01 01-31-25							

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date