



**PhilGEPS**

Philippine Government Electronic Procurement System

Central Portal for  
Philippine Government  
Procurement Opportunities

## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 11839479  
**Procuring Entity** CARLOS HILADO MEMORIAL STATE UNIVERSITY  
**Title** Procurement of Labor and Materials for the Repair of Gutter (Academic Building 2) at Alijis Campus  
**Area of Delivery** Negros Occidental

<b>Solicitation Number:</b>	RFQ 25-056	<b>Status</b>	Pending
<b>Trade Agreement:</b>	Implementing Rules and Regulations	<b>Associated Components</b>	1
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Bid Supplements</b>	0
<b>Classification:</b>	Civil Works	<b>Document Request List</b>	0
<b>Category:</b>	Construction Projects	<b>Date Published</b>	05/03/2025
<b>Approved Budget for the Contract:</b>	PHP 340,000.00	<b>Last Updated / Time</b>	04/03/2025 15:14 PM
<b>Delivery Period:</b>	40 Day/s	<b>Closing Date / Time</b>	12/03/2025 09:00 AM
<b>Client Agency:</b>			
<b>Contact Person:</b>	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph		

**Description**

Republic of the Philippines  
 CARLOS HILADO MEMORIAL STATE UNIVERSITY  
 Talisay City, Negros Occidental  
 Mobile Phone Number: 0939 929 6624  
 bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION  
 Page 1 of 4  
 Date: MARCH 04, 2025  
 Quotation No. 25-056

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

DR. ANDREW EUSEBIO S.TAN  
 BAC Chairman

**NOTE:**

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN 40 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
- G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION

6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST  
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost

ONE (1) LOT  
 LABOR AND MATERIALS FOR THE REPAIR OF GUTTER (ACADEMIC BUILDING 2) AT ALIJIS CAMPUS

SCOPE OF WORKS

1.0 GENERAL WORKS

- 1.1 Pull-out of Existing Gutter
- 1.2 Clearing, Hauling & Cleaning of Site

2.0 STEEL WORKS

- 2.1 Fabrication of Roof Gutter and Steel Support

3.0 PAINTING WORKS

- 3.1 Surface Preparation & Painting of Gutter Braces

4.0 CARPENTRY WORKS

- 4.1 Repair the Side of Ceiling (Left Side)

5.0 PLUMBING WORKS

- 5.1 Installation of Gutter Pipe for Additional Overflow

6.0 MISCELLANEOUS WORKS

- 6.1 FOR ALL OTHER ITEMS

BILL OF QUANTITIES

1.0 General Works

- 1.1 Pull-out of Existing Gutter 1 lot
- 1.2 Clearing, Hauling & Cleaning of Site 1 lot

Sub-total, 1.0 (General Works)

2.0 Steel Works

- 2.1 Fabrication of Roof Gutter and Steel Support
  - 2.1.1 Angle Bar (2" x 2" x 1/8) 105 lght
  - 2.1.2 Pre-Painted Bended Gutter Bagulo Green (24"x8'X.5mm) 80 lght
  - 2.1.3 ReBars (10mm) 75 lght
  - 2.1.4 Gutter Guard 18 roll
  - 2.1.5 G.I Pipe 3" 6 lght

Sub-total, 2.0 (Steel Works)

3.0 Painting Works

- 3.1 Surface Preparation & Painting of Gutter Braces
  - 3.1.1 Metal Primer Paint (Gray) 10 gal
  - 3.1.2 Quik Drying Enamel Paint (Bagulo Green) 10 gal
  - 3.1.3 Paint Thinner 9 gal

Sub-total, 3.0 (Painting Works)

4.0 Carpentry Works

- 4.1 Repair the Side of Ceiling (Left Side)
  - 4.1.1 Ficem Board 4'x8' 4 lght

Sub-total, 4.0 (Carpentry Works)

5.0 Plumbing Works

- 5.1 Installation of Gutter Pipe for Additional Overflow
  - 5.1.1 PVC Sanitary Pipe (Orange Pipe)4"x 10'ft. 10 lght
  - 5.1.2 Pvc Sanitary Fittings Elbow 90degrees 1/4 bend 4" 10 pcs
  - 5.1.3 Pvc Sanitary Fittings Elbow 45degrees 1/4 bend 4" 12 pcs
  - 5.1.4 PVC Sanitary Clean Out 4" 6 pcs

Sub-total, 5.0 (Plumbing Works)

6.0 MISCELLANEOUS WORKS

- 6.1 FOR ALL OTHER ITEMS 1 lot

Sub-total, 6.0 (Miscellaneous Works)

PROJECT DURATION: 40 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

\*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\*

TOTAL ABC = Php 340,000.00

PROCUREMENT OF LABOR AND MATERIALS FOR THE REPAIR OF GUTTER (ACADEMIC BUILDING 2) AT ALIJIS CAMPUS/ E. BUGNA

PR# 25-101-0217 02-17-25

MDS 39-101-25-02 02-18-25

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Repair of Gutter (Academic Building 2) at Alijis	1	Lot	340,000.00

		Campus			
--	--	--------	--	--	--

**Created by** Rowena De la Vida Prado  
**Date Created** 04/03/2025

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004,2004-2025 DBM Procurement Service. All rights reserved.,DBM Procurement Service. All rights reserved.

[Help](#) | [Contact Us](#) | [Sitemap](#)



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: 0939 929 6624  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 1 of 4

Date: MARCH 04, 2025

Quotation No. 25-056

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

*[Signature]*  
**DR. ANDREW EUSEBIO S.TAN**  
 BAC Chairman

**NOTE:**

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 40 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	<b>ONE (1) LOT</b>							
	<b>LABOR AND MATERIALS FOR THE REPAIR OF GUTTER ACADEMIC BUILDING 2 AT ALIJIS CAMPUS</b>							
	<b>SCOPE OF WORKS</b>							
<b>1.0</b>	<b>GENERAL WORKS</b>							
1.1	Pull-out of Existing Gutter							
1.2	Clearing, Hauling & Cleaning of Site							
<b>2.0</b>	<b>STEEL WORKS</b>							
2.1	Fabrication of Roof Gutter and Steel Support							
<b>3.0</b>	<b>PAINTING WORKS</b>							
3.1	Surface Preparation & Painting of Gutter Braces							
<b>4.0</b>	<b>CARPENTRY WORKS</b>							
4.1	Repair the Side of Ceiling (Left Side)							
<b>5.0</b>	<b>PLUMBING WORKS</b>							
5.1	Installation of Gutter Pipe for Additional Overflow							
<b>6.0</b>	<b>MISCELLANEOUS WORKS</b>							
6.1	FOR ALL OTHER ITEMS							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_ By \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_

Printed Name/Signature \_\_\_\_\_

Tel. No./Cellphone No. \_\_\_\_\_

Date \_\_\_\_\_



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: 0939 929 6624  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 2 of 4

Date: MARCH 04, 2025  
 Quotation No. 25-056

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

for:   
**DR. ANDREW EUSEBIO S. TAN**  
 BAC Chairman

- NOTE:
- ALL ENTRIES MUST BE TYPEWRITTEN
  - DELIVERY PERIOD WITHIN 40 CALENDAR DAYS
  - WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
  - PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
  - G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
  - BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
<b>BILL OF QUANTITIES</b>								
<b>1.0</b>	<b>General Works</b>							
1.1	Pull-out of Existing Gutter	1	lot					
1.2	Clearing, Hauling & Cleaning of Site	1	lot					
	<b>Sub-total, 1.0 (General Works)</b>							
<b>2.0</b>	<b>Steel Works</b>							
2.1	Fabrication of Roof Gutter and Steel Support							
2.1.1	Angle Bar (2" x 2" x 1/8)	105	lght					
2.1.2	Pre-Painted Bended Gutter Baguio Green (24"x8'X.5mm)	80	lght					
2.1.3	ReBars (10mm)	75	lght					
2.1.4	Gutter Guard	18	roll					
2.1.5	G.I Pipe 3"	6	lght					
	<b>Sub-total, 2.0 (Steel Works)</b>							
<b>3.0</b>	<b>Painting Works</b>							
3.1	Surface Preparation & Painting of Gutter Braces							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_ By \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_

\_\_\_\_\_  
 Printed Name/Signature  
 \_\_\_\_\_  
 Tel. No./Cellphone No.  
 \_\_\_\_\_  
 Date



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: 0939 929 6624  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 3 of 4

Date: MARCH 04, 2025  
 Quotation No. 25-056

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

*[Signature]*  
**DR. ANDREW EUSEBIO S. TAN**  
 BAC Chairman

**NOTE:**

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 40 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
3.1.1	Metal Primer Paint (Gray)	10	gal					
3.1.2	Quik Drying Enamel Paint (Baguio Green)	10	gal					
3.1.3	Paint Thinner	9	gal					
	<b>Sub-total, 3.0 (Painting Works)</b>							
<b>4.0</b>	<b>Carpentry Works</b>							
<b>4.1</b>	<b>Repair the Side of Ceiling (Left Side)</b>							
4.1.1	Ficem Board 4'x8'	4	lght					
	<b>Sub-total, 4.0 (Carpentry Works)</b>							
<b>5.0</b>	<b>Plumbing Works</b>							
<b>5.1</b>	<b>Installation of Gutter Pipe for Additional Overflow</b>							
5.1.1	PVC Sanitary Pipe (Orange Pipe)4"x 10'ft.	10	lght					
5.1.2	Pvc Sanitary Fittings Elbow 90degrees 1/4 bend 4"	10	pcs					
5.1.3	Pvc Sanitary Fittings Elbow 45degrees 1/4 bend 4"	12	pcs					
5.1.4	PVC Sanitary Clean Out 4"	6	pcs					
	<b>Sub-total, 5.0 (Plumbing Works)</b>							
<b>6.0</b>	<b>MISCELLANEOUS WORKS</b>							
6.1	FOR ALL OTHER ITEMS	1	lot					
	<b>Sub-total, 6.0 (Miscellaneous Works)</b>							

Date \_\_\_\_\_ By \_\_\_\_\_

Released (BAC) \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_

Printed Name/Signature \_\_\_\_\_

Tel. No./Cellphone No. \_\_\_\_\_

Date \_\_\_\_\_



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: 0939 929 6624  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 4 of 4

Date: MARCH 04, 2025

Quotation No. 25-056

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

*[Signature]*  
**DR. ANDREW EUSEBIO S. TAN**  
 BAC Chairman

**NOTE:**

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN 40 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
- G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
- BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	PROJECT DURATION: 40 CALENDAR DAYS							
	Note: Attach Certificate of Site Inspection							
	<b>A. TOTAL DIRECT COST</b>							
	<b>B. CONSUMABLES:</b>							
	<b>C. SUPERVISION AND ADMINISTRATION:</b>							
	<b>D. TOTAL INDIRECT COST (B+C):</b>							
	<b>E. TOTAL COST (A+D)</b>							
	<b>F. VAT (12% OF ITEM E):</b>							
	<b>GRAND TOTAL OF PROJECT COST:</b>							
	<b>*****NOTHING FOLLOWS*****</b>							
	<b>TOTAL ABC = Php 340,000.00</b>							
	<b>PROCUREMENT OF LABOR AND MATERIALS FOR THE REPAIR OF GUTTER ACADEMIC BUILDING 2 AT ALIJIS CAMPUS/ E. BUGNA</b>							
	<b>PR# 25-101-0217 02-17-25</b>							
	<b>MDS 39-101-25-02 02-18-25</b>							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_ By \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_


Printed Name/Signature

Tel. No./Cellphone No.

Date




**1 PERSPECTIVE**  
 1/25 SCALE  
 NDTs









**THE SITE**

**2 VICINITY MAP**  
 1/25 SCALE  
 NDTs



**THE SITE**

**3 SITE DEVELOPMENT PLAN**  
 1/25 SCALE  
 NDTs


 <p>Republic of the Philippines  <b>CARLOS HILADO MEMORIAL STATE UNIVERSITY</b>      Negros Occidental</p>		<p><b>PROJECT TITLE:</b>          REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2</p>		<p><b>ENDORSED BY:</b>            DR. EDWIN H. BUDIN          CAMPUS DIRECTOR</p>		<p><b>CHECKED BY:</b>            EDGARDO M. MANRIQUEZ          DIRECTOR PROX</p>		<p><b>RECOMMENDING APPROVAL:</b>            MRS. ROSALINDA V. TUVILLA, J.D.          VICE PRESIDENT FOR ADMINISTRATION</p>		<p><b>APPROVED:</b>            NORBERTO P. MANGALABANAN, PH.D.          SUC PRESIDENT II</p>		<p><b>PREPARED / CHECKED BY:</b>            FEDERICO M. DENISA JR., PH.D.          CAMPUS PHYSICAL PLANT AND FACILITIES          ENGINEER          CAMARIGUI, DENISA</p>		<p><b>SHEET NO.   PAGE NO.</b>          C S</p>	
---	--	---	--	--	--	---	--	---	--	---	--	---	--	---	--








Republic of the Philippines  
**CARLOS HILADO MEMORIAL  
 STATE UNIVERSITY**  
 Negros Occidental

PROJECT TITLE: <b>REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2</b>	ENDORSED BY: <i>[Signature]</i> DR. EDWIN H. RUBINA CAMPUS DIRECTOR	CHECKED BY: <i>[Signature]</i> ENGR. JUAN BAROZ DIRECTOR PROJ.	RECOMMENDING APPROVAL: <i>[Signature]</i> MRS. ROSALINDA TUVILLA, J.D. VICE PRESIDENT FOR ADMINISTRATION	APPROVED: <i>[Signature]</i> NOBERTO P. MANGUABANAW, Ph.D. SUC PRESIDENT	PREPARED BY: <i>[Signature]</i> FEDERICO V. DENISA, JR., Ph.D. CAMPUS PHYSICAL PLANT AND FACILITIES SUPERVISOR	DESIGNED BY: <i>[Signature]</i> ENGR. GIL DELATIBAN
--	--	---	---	---	--	---



**1 FLOOR PLAN**  
**A1 SCALE 20:100 MTS**

**A1**



**GUTTER AND STEEL SUPPORT  
(ACADEMIC BUILDING 2 LEFT SIDE)**


**1**  
**S 1**  
**SCALE**

**1:50 MTS**



Republic of the Philippines  
**CARLOS HILADO MEMORIAL  
STATE UNIVERSITY**  
Negros Occidental


<b>PROJECT TITLE:</b>	<b>ENDORSED BY:</b>	<b>CHECKED BY:</b>	<b>RECOMMENDING APPROVAL:</b>	<b>APPROVED:</b>	<b>PREPARED / CHECKED BY:</b>	<b>DATE:</b>
REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2	<i>[Signature]</i> DR. EDWIN H. BUDHA CAMPUS DIRECTOR	<i>[Signature]</i> ENR. JHUN MARQUEZ DIRECTOR PROX	<i>[Signature]</i> MRS. ROSALINDA V. BULLA, JR. VICE PRESIDENT FOR ADMINISTRATION	<i>[Signature]</i> NORBERTO P. MAJULASMAN, PH.D. SUC PRESIDENT	FREDRICK V. DENISA, JR., P.H.D. CHIEF ENGINEER, PLANT AND FACILITIES FAYOZ GEBORA SUCS OUT RELATIONS	<b>S 1</b>



**SIDE VIEW**



**ISOMETRIC VIEW**



**PLAN**

**FRONT VIEW**

**GUTTER AND STEEL SUPPORT**

**(ACADEMIC BUILDING 2 RIGHT SIDE)**

1  
S 2 SCALE

1:50 MTS

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p>	PROJECT TITLE:	ENDORSED BY:	CHECKED BY:	RECOMMENDING APPROVAL:	APPROVED:	PREPARED / CHECKED BY:	SECTION / PAGE NO.
	REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2	DR. EDWIN H. BUISNA CAMPUS DIRECTOR	DR. JON-LUN BIANDEZ DIRECTOR-PROV	Mrs. ROSALINDA TAVALLA, L.D. VICE PRESIDENT FOR ADMINISTRATION	NORBERTO P. MANGULABANAN, Ph.D. SUC PRESIDENT III	FEDERICO V. DENISA, JR., Ph.D. CAMPUS ENGINEER, PLANT AND FACILITIES ESMARTEN, CEBU CONCRETE DIVISION	<b>S 2</b>
PROJECT LOCATION: ALIBS CAMPUS, BACOLOLO CITY							



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Negros Occidental

PROJECT TITLE:  
**REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2**

ENDORSED BY:  
 DR. EDWIN H. BUENA  
 CAMPUS DIRECTOR


CHECKED BY:  
 ENGR. JUN-JUN MAZON  
 DIRECTOR PROJEN

RECOMMENDING APPROVAL:  
 MR. ROSALINDA V. TRINILLA, JR.  
 VICE PRESIDENT FOR ADMINISTRATION


APPROVED:  
 NORBERTO P. MANGULABUAN, Ph.D.  
 SUC PRESIDENT III

PREPARED / CHECKED BY:  
 FREDERICK V. DENISA, JR., P.Eng  
 CIVIL ENGINEER, PLANT AND MATERIALS  
 SUPERVISOR  
 BRUNO G. GEBORA  
 CIVIL ENGINEER, PLANT AND MATERIALS SUPERVISOR

SHEET NO. 3 OF 3



**S 3**



**GUTTER AND STEEL SUPPORT  
(ACADEMIC BUILDING 2 LEFT SIDE)**

**1**  
S 4 SCALE

NDTS



Republic of the Philippines  
**CARLOS HILADO MEMORIAL  
STATE UNIVERSITY**  
Nagpartid Occidental

<b>PROJECT TITLE:</b>	<b>ENDORSED BY:</b>	<b>CHECKED BY:</b>	<b>RECOMMENDING APPROVAL:</b>	<b>APPROVED:</b>	<b>PREPARED / CHECKED BY:</b>
REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2	<i>[Signature]</i> DR. EDWIN H. BUDINA CAMPUS DIRECTOR	<i>[Signature]</i> BENEDICTO J. MANUEL DIRECTOR APRA	<i>[Signature]</i> MRS. ROSALINDA V. TAYLOR, J.D. VICE PRESIDENT FOR ADMINISTRATION	<i>[Signature]</i> ROBERTO P. MANUEL ARMAN, Ph.D. SUC PRESIDENT III	FEDERICA V. DENISA, JR., P.A.D. CAMPUS PHYSICAL PLANT AND FACILITIES ENGINEER/ARCHITECT CAMPUS CITY DEVELOPER
<b>PROJECT LOCATION:</b> ALAS CAMPUS, BACOLOD CITY					

**S 4**



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Negros Occidental

**PROJECT TITLE:**  
 REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2

**ENDORSED BY:**  
 DR. EDWIN H. BUDINA  
 CAMPUS DIRECTOR

**CHECKED BY:**  
 ENGR. JUN-JUN MARQUEZ  
 DIRECTOR PROJEN

**RECOMMENDING APPROVAL:**  
 Mrs. ROSALINDA B. BULLA, J.D.  
 VICE PRESIDENT OF ADMINISTRATION


**APPROVED:**  
 NONBERTO P. MANGULABNAN, Ph.D.  
 SUC PRESIDENT

**PREPARED / CHECKED BY:**  
 FEDERICK V. DENISA, JR., Ph.D.  
 CAMPUS PHYSICAL PLANNING AND FACILITIES  
 PROJECT ENGINEER

**PROJECT LOCATION:** ALIUS CAMPUS, BACOLOLO CITY

**SHEET NO. PAGE NO.**  
**S 5**

# FRONT VIEW




# GUTTER PLAN


**1**  
**S 5**  
 SCALE

1:50 MTS

# SIDE SECTION VIEW



# TOP VIEW







Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Negros Occidental

**PROJECT TITLE:**  
 REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2

**ENDORSED BY:**  
 DR. EDWIN H. BUDINA  
 CAMPUS DIRECTOR

**CHECKED BY:**  
 ENGR. JUN JUN MARQUEZ  
 DIRECTOR PPPIII

**RECOMMENDING APPROVAL:**  
 MRS. ROSALINDA V. TORILLO, JR.  
 VICE PRESIDENT FOR ADMINISTRATION

**APPROVED:**  
 NONREBERTO P. MANABULABAN, Ph.D.  
 SUC PRESIDENT III

**PREPARED / CHECKED BY:**  
 FEDERICO V. DENISA, JR., Ph.D.  
 CAMPUS PHYSICAL PLANT AND FACILITIES  
 SUPERVISOR


**PROJECT LOCATION:** ALIPI CAMPUS, BACOLOLO CITY

**DATE:** \_\_\_\_\_


**FIG. NO.:** S7

# GUTTER GUARDS

TOP VIEW




SIDE VIEW



TOP VIEW



# GUTTER STRAP




# BLOW-UP

- SENEPE BOARD
- GUTTER GUARDS
- GUTTER STRAP
- EXISTING PVC ORANGE PIPE GUTTER DRAIN
- GUTTER
- GUTTER & STEEL SUPPORT
- OVERFLOW DRAIN



**1**  
 SCALE  
**S 7**  
 NDTS





**ISOMETRIC VIEW**

**ISOMETRIC VIEW**



**FRONT VIEW**

**SIDE VIEW**

**OVERFLOW DRAIN  
(ACADEMIC BUILDING 2)**

**1**  
**P 8** SCALE

NDTS



Republic of the Philippines  
CARLOS HILADO MEMORIAL  
STATE UNIVERSITY  
Negros Occidental

PROJECT TITLE: REPAIR OF GUTTER IN THE ACADEMIC BUILDING 2	ENDORSED BY: <i>[Signature]</i> DR. EDWIN H. BUENA CAMPUS DIRECTOR	CHECKED BY: <i>[Signature]</i> ENRICO SUN-JUN MARQUEZ DIRECTOR PROB	RECOMMENDING APPROVAL: <i>[Signature]</i> MRS. ROSALINDA V. TUNILLA, J.D. VICE PRESIDENT FOR ADMINISTRATION	APPROVED: <i>[Signature]</i> ROBERTO F. MANQUILLANAN, Ph.D. SUC PRESIDENT III	PREPARED / CHECKED BY: <i>[Signature]</i> FEDERICO V. DENISA, JR., P.L.D. CIVIL ENGINEER, PLUMB AND ELECTRICAL SUC - DENISA	SHEET NO. 2482/100
PROJECT LOCATION: ALIBIS CAMPUS, BACOLOD CITY						<b>P 1</b>