



## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 12888557  
**Procuring Entity** CARLOS HILADO MEMORIAL STATE UNIVERSITY  
**Title** Procurement of Labor and Materials for the Enhancement of Conference Room Toilet in Chmsu Main Campus  
**Area of Delivery** Negros Occidental

<b>Solicitation Number:</b>	RFQ 26-093	<b>Status</b>	<b>Pending</b>
<b>Trade Agreement:</b>	Implementing Rules and Regulations	<b>Associated Components</b>	2
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Bid Supplements</b>	0
<b>Classification:</b>	Civil Works	<b>Document Request List</b>	0
<b>Category:</b>	Construction Projects	<b>Date Published</b>	31/03/2026
<b>Approved Budget for the Contract:</b>	PHP 60,000.00	<b>Last Updated / Time</b>	30/03/2026 15:35 PM
<b>Delivery Period:</b>	60 Day/s	<b>Closing Date / Time</b>	07/04/2026 09:00 AM
<b>Client Agency:</b>			
<b>Contact Person:</b>	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph		

#### Description

Republic of the Philippines  
 CARLOS HILADO MEMORIAL STATE UNIVERSITY  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
 bac.sec@chmsu.edu.ph

#### REQUEST FOR QUOTATION

Page 1 of 5  
 Date: MARCH 26, 2026  
 Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

DR. MA. RIZA T. MANALO  
 BAC Chairperson

#### NOTE:

- ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
- DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST  
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost

ONE (1) LOT

LABOR AND MATERIALS FOR ENHANCEMENT OF CONFERENCE ROOM TOILET IN CHMSU MAIN CAMPUS  
 SCOPE OF WORKS

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization
- 1.2 Safety Occupational Hazards
- 1.3 Site Clearing, Cleaning & Hauling

2.0 STRUCTURAL WORKS

- 2.1 Installation of Wall and Floor Tiles

3.0 ARCHITECTURAL WORKS

- 3.1 Installation of Toilet Ceiling
- 3.2 Installation of PVC Door
- 3.3 Painting of Exterior Wall and Ceiling

4.0 PLUMBING WORKS

- 4.1 Installation of Plumbing Fixture and Accessories

5.0 ELECTRICAL WORKS

- 5.1 Relocation and Installation of Lighting Fixture, Wiring Works

6.0 MISCELLANEOUS WORKS

BILL OF QUANTITIES

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization 1 lot
  - 1.2 Safety Occupational Hazards 1 lot
  - 1.3 Site Clearing, Cleaning & Hauling 1 lot
- Sub-total, 1.0 (GENERAL REQUIREMENTS)

2.0 STRUCTURAL WORKS

Installation of Wall and Floor Tiles

- 2.1 0.40m x 0.40m Floor Tile 16 pcs

- 2.2 0.40m x 0.40m Wall Tile 60 pcs

- 2.3 Tile Adhesive 3 bags

- 2.4 Tile Grout 2 kgs

- 2.5 4"Ø Diamond Cutting Disc 2 pc

- 2.6 Redifix Tile Adhesive 3 gal

Sub-total, 2.0 (STRUCTURAL WORKS)

3.0 ARCHITECTURAL WORKS

Installation of Toilet Ceiling

- 3.1 Hardiflex 3.5mm 1 sht

- 3.2 Black screw 1/8" x 1" 1 box

- 3.3 Metal Furring 4 lght

- 3.4 Wall Angles 4 lght

- 3.5 Painting of Exterior Wall and Ceiling 1 lot

- 3.6 WPC Fluted Wall Panel 3m x 0.15m 4 lght

- 3.7 1" Black Screw 30 pcs

Sub-total, 3.0 (ARCHITECTURAL WORKS)

4.0 PLUMBING WORKS

Installation of Plumbing Fixtures

- 4.1 Overhang lavatory 1 sets

- 4.2 Coupled Water Closet with Stainless Steel Bidet Spray 1 sets

- 4.3 Waste pipe line and fittings 1 lot

- 4.4 Water pipe line and fittings 1 lot

- 4.5 Solvent cement 1 can

- 4.6 0.45m x 0.55m Toilet mirror 1 sets

- 4.7 Premium WPC Toilet Door 1 sets

Sub-total, 4.0 (PLUMBING WORKS)

5.0 ELECTRICAL WORKS

- 5.1 Relocation and Installation of Lighting, Wiring Works 1 lot

- 5.2 9w Led Light with Recessed Receptacle 1 set

Sub-total, 5.0 (ELECTRICAL WORKS)

6.0 MISCELLANEOUS WORKS

6.1 FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project and in full compliance with all the requirements. 1 lot

Sub-total, 6.0 (MISCELLANEOUS WORKS)

PROJECT DURATION: 60 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):  
 GRAND TOTAL OF PROJECT COST:  
 \*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\*  
 TOTAL ABC = Php 60,000.00  
 PROCUREMENT OF LABOR AND MATERIALS FOR ENHANCEMENT OF CONFERENCE ROOM TOILET IN CHMSU MAIN  
 CAMPUS/J. MARQUEZ (Director-GSU/PMU)  
 PR# 26-188-0318 03-18-26  
 MDS 095-101-26-03 03-19-26

**Line Items**

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Enhancement of Conference Room Toilet in Chmsu Main Campus	1	Lot	60,000.00

**Created by** Rowena De la Vida Prado

**Date Created** 30/03/2026

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.




Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 1 of 5

Date: MARCH 26, 2026  
 Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

  
**DR. MA. RIZA T. MANALO**  
 BAC Chairperson  
 3/30/26

**NOTE:**

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	<b>ONE (1) LOT</b>							
	<b>LABOR AND MATERIALS FOR ENHANCEMENT OF CONFERENCE ROOM TOILET IN CHMSU MAIN CAMPUS</b>							
	<b>SCOPE OF WORKS</b>							
<b>1.0</b>	<b>GENERAL REQUIREMENTS</b>							
1.1	Mobilization and Demobilization							
1.2	Safety Occupational Hazards							
1.3	Site Clearing, Cleaning & Hauling							
<b>2.0</b>	<b>STRUCTURAL WORKS</b>							
2.1	Installation of Wall and Floor Tiles							
<b>3.0</b>	<b>ARCHITECTURAL WORKS</b>							
3.1	Installation of Toilet Ceiling							
3.2	Installation of PVC Door							
3.3	Painting of Exterior Wall and Ceiling							
<b>4.0</b>	<b>PLUMBING WORKS</b>							
4.1	Installation of Plumbing Fixture and Accessories							
<b>5.0</b>	<b>ELECTRICAL WORKS</b>							
5.1	Relocation and Installation of Lighting Fixture, Wiring Works							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_ By \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_

\_\_\_\_\_  
 Printed Name/Signature

\_\_\_\_\_  
 Tel. No./Cellphone No.

\_\_\_\_\_  
 Date



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 2 of 5

Date: MARCH 26, 2026  
 Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

  
**DR. MA. RIZA T. MANALO**  
 BAC Chairperson

**NOTE:**

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
<b>6.0</b>	<b>MISCELLANEOUS WORKS</b>							
	<b>BILL OF QUANTITIES</b>							
<b>1.0</b>	<b>GENERAL REQUIREMENTS</b>							
1.1	Mobilization and Demobilization	1	lot					
1.2	Safety Occupational Hazards	1	lot					
1.3	Site Clearing, Cleaning & Hauling	1	lot					
	<b>Sub-total, 1.0 (GENERAL REQUIREMENTS)</b>							
<b>2.0</b>	<b>STRUCTURAL WORKS</b>							
	<b>Installation of Wall and Floor Tiles</b>							
2.1	0.40m x 0.40m Floor Tile	16	pcs					
2.2	0.40m x 0.40m Wall Tile	60	pcs					
2.3	Tile Adhesive	3	bags					
2.4	Tile Grout	2	kgs					
2.5	4"Ø Diamond Cutting Disc	2	pc					
2.6	Redifix Tile Adhesive	3	gal					
	<b>Sub-total, 2.0 (STRUCTURAL WORKS)</b>							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_ By \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_

Printed Name/Signature \_\_\_\_\_

Tel. No./Cellphone No. \_\_\_\_\_

Date \_\_\_\_\_



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 3 of 5

Date: MARCH 26, 2026

Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

  
**DR. MA. RIZA T. MANALO**  
 BAC Chairperson

**NOTE:**

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
<b>3.0</b>	<b>ARCHITECTURAL WORKS</b>							
	<b>Installation of Toilet Ceiling</b>							
3.1	Hardiflex 3.5mm	1	sht					
3.2	Black screw 1/8" x 1"	1	box					
3.3	Metal Furring	4	lght					
3.4	Wall Angles	4	lght					
3.5	Painting of Exterior Wall and Ceiling	1	lot					
3.6	WPC Fluted Wall Panel 3m x 0.15m	4	lght					
3.7	1" Black Screw	30	pcs					
	<b>Sub-total, 3.0 (ARCHITECTURAL WORKS)</b>							
<b>4.0</b>	<b>PLUMBING WORKS</b>							
	<b>Installation of Plumbing Fixtures</b>							
4.1	Overhang lavatory	1	sets					
4.2	Coupled Water Closet with Stainless Steel Bidet Spray	1	sets					
4.3	Waste pipe line and fittings	1	lot					
4.4	Water pipe line and fittings	1	lot					

Date

By

Released (BAC) \_\_\_\_\_

Returned (Supplier) \_\_\_\_\_

Printed Name/Signature

Tel. No./Cellphone No.

Date



Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 4 of 5

Date: MARCH 26, 2026

Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

  
**DR. MA. RIZA T. MANALO**  
 BAC Chairperson

**NOTE:**

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
4.5	Solvent cement	1	can					
4.6	0.45m x 0.55m Toilet mirror	1	sets					
4.7	Premium WPC Toilet Door	1	sets					
	<b>Sub-total, 4.0 (PLUMBING WORKS)</b>							
<b>5.0</b>	<b>ELECTRICAL WORKS</b>							
5.1	Relocation and Installation of Lighting, Wiring Works	1	lot					
5.2	9w Led Light with Recessed Receptacle	1	set					
	<b>Sub-total, 5.0 (ELECTRICAL WORKS)</b>							
<b>6.0</b>	<b>MISCELLANEOUS WORKS</b>							
6.1	FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project and in full compliance with all the requirements.	1	lot					
	<b>Sub-total, 6.0 (MISCELLANEOUS WORKS)</b>							

Date

By

Released (BAC) \_\_\_\_\_

Returned (Supplier) \_\_\_\_\_

Printed Name/Signature

Tel. No./Cellphone No.

Date




Republic of the Philippines  
**CARLOS HILADO MEMORIAL STATE UNIVERSITY**  
 Talisay City, Negros Occidental  
 Mobile Phone Number: (0920) 583 3046  
[bac.sec@chmsu.edu.ph](mailto:bac.sec@chmsu.edu.ph)

## REQUEST FOR QUOTATION

Page 5 of 5

Date: MARCH 26, 2026  
 Quotation No. 26-093

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

  
**DR. MA. RIZA T. MANALO**  
 BAC Chairperson


**NOTE:**

1. ALL ENTRIES MAY BE TYPEWRITTEN OR LEGIBLY HANDWRITTEN
2. DELIVERY PERIOD WITHIN 60 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED


ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	PROJECT DURATION: 60 CALENDAR DAYS							
	Note: Attach Certificate of Site Inspection							
	<b>A. TOTAL DIRECT COST</b>							
	<b>B. CONSUMABLES:</b>							
	<b>C. SUPERVISION AND ADMINISTRATION:</b>							
	<b>D. TOTAL INDIRECT COST (B+C):</b>							
	<b>E. TOTAL COST (A+D)</b>							
	<b>F. VAT (12% OF ITEM E):</b>							
	<b>GRAND TOTAL OF PROJECT COST:</b>							
	<b>*****NOTHING FOLLOWS*****</b>							
	<b>TOTAL ABC = Php 60,000.00</b>							
	<b>PROCUREMENT OF LABOR AND MATERIALS FOR ENHANCEMENT OF CONFERENCE ROOM TOILET IN CHMSU MAIN CAMPUS/J. MARQUEZ (Director-GSU/PMU)</b>							
	<b>PR# 26-188-0318 03-18-26</b>							
	<b>MDS 095-101-26-03 03-19-26</b>							

Released (BAC) \_\_\_\_\_ Date \_\_\_\_\_  
 Returned (Supplier) \_\_\_\_\_ By \_\_\_\_\_

\_\_\_\_\_  
 Printed Name/Signature  
 \_\_\_\_\_  
 Tel. No./Cellphone No.  
 \_\_\_\_\_  
 \_\_\_\_\_  
 Date




VICINITY MAP  
SCALE NDTs



THE SITE



PERSPECTIVE DRAWING  
SCALE NDTs





SITE DEVELOPMENT MAP  
SCALE NDTs

<p>Office of the Project Management Unit</p>		<p>PROJECT TITLE: ENHANCEMENT OF BOARD ROOM TOILET - ADMIN BUILDING</p>		<p>PREPARED BY: ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>		<p>CHECKED BY: [Signature] PROJECT DEVELOPMENT OFFICER III - NAB</p>		<p>RECOMMENDING APPROVAL: ERASMO J. MANGUIEZ DIRECTOR, PROJECT MANAGEMENT UNIT</p>		<p>APPROVED BY: NORBERTO P. MANGULABANAN, Ph.D. SUC PRESIDENT III</p>		<p>SHEET NO: A</p>		<p>PAGE NO: 1</p>	
<p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p>		<p>PROJECT LOCATION: CHASU MAIN CAMPUS</p>		<p>UNIVERSITY DRAFTSMAN</p>		<p>PROJECT DEVELOPMENT OFFICER III - NAB</p>		<p>VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>		<p>SUC PRESIDENT III</p>		<p>A</p>		<p>1</p>	





# CONFERENCE ROOM TOILET FLOOR PLAN




## ADMIN BUILDING FOURTH FLOOR PLAN SCALE

NDT'S

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p>		<p><b>PROJECT TITLE:</b> ENHANCEMENT OF BOARD ROOM TOILET - ADMIN BUILDING</p>		<p><b>PREPARED BY:</b> <i>Arnel R. Latunnas</i> ARNEL R. LATUNNAS UNIVERSITY DRAFTSMAN</p>		<p><b>CHECKED BY:</b> <i>Edwin S. Estrella</i> EDWIN S. ESTRELLA, SUP PROJECT DEVELOPMENT OFFICER - III EDWIN S. CHAVEZ PROJECT DEVELOPMENT OFFICER III - PAU</p>		<p><b>RECOMMENDING APPROVAL:</b> <i>Edwin S. Estrella</i> EDWIN S. ESTRELLA, SUP DIRECTOR, PROJECT MANAGEMENT UNIT</p>		<p><b>APPROVED BY:</b> <i>Jay B. Estrella</i> JAY B. ESTRELLA, Ed.D VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>		<p><b>APPROVED BY:</b> <i>Norberto F. Mangulabnan</i> NORBERTO F. MANGULABNAN, Ph.D SIC PRESIDENT III</p>		<p><b>SHEET NO:</b> A</p>		<p><b>PAGE NO:</b> 3</p>	
<p>OFFICE OF THE PROJECT MANAGEMENT UNIT</p>		<p>PROJECT LOCATION: CHMSU MAIN CAMPUS</p>		<p>UNIVERSITY DRAFTSMAN</p>		<p>PROJECT DEVELOPMENT OFFICER III - PAU</p>		<p>DIRECTOR, PROJECT MANAGEMENT UNIT</p>		<p>VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>		<p>SIC PRESIDENT III</p>		<p>4</p>			



**ISOMETRIC DRAWING**  
SCALE NDTs

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p>	<p><b>PROJECT TITLE:</b> ENHANCEMENT OF BOARD ROOM TOILET - ADMIN BUILDING</p>	<p><b>PREPARED BY:</b> ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>	<p><b>CHECKED BY:</b> [Signature] PROJECT SUPERVISOR ENHANCEMENT OF BOARD ROOM TOILET - ADMIN BUILDING PROJECT DEVELOPMENT OFFICE III - NDU</p>	<p><b>RECOMMENDING APPROVAL:</b> [Signature] DIRECTOR, PROJECT MANAGEMENT UNIT</p>	<p><b>JAY B. ESTRELLAS, Ed.D</b> VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>	<p><b>APPROVED BY:</b> [Signature] NORBERTO F. MANCULABANAN, Ph.D SUC PRESIDENT III</p>	<p><b>SHEET NO.:</b> A <b>PAGE NO.:</b> 4</p>
--	--	---	---	--	--	---	---

OFFICE OF THE PROJECT MANAGEMENT UNIT