



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 11285142
Procuring Entity CARLOS HILADO MEMORIAL STATE UNIVERSITY
Title Procurement of Fabrication and Installation of Storage Rack and Shelves at Sports Office-Talisay Campus
Area of Delivery Negros Occidental

Solicitation Number:	RFQ 24-419	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Fixtures	Date Published	25/09/2024
Approved Budget for the Contract:	PHP 132,525.00	Last Updated / Time	24/09/2024 14:37 PM
Delivery Period:	45 Day/s	Closing Date / Time	02/10/2024 10:00 AM
Client Agency:			
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7120005 Ext.142 63-939-9296624 bac.sec@chmsu.edu.ph		

Description

Republic of the Philippines
 CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
 bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION
 Page 1 of 4
 Date: SEPTEMBER 24, 2024
 Quotation No. 24-419

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
 5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
 6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED
- ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost
- ONE (1) LOT
 LABOR AND MATERIALS FOR THE FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE IN TALISAY CAMPUS

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization
 1.2 Safety Occupational Hazards
 1.3 Site Clearing, Cleaning & Hauling
 1.4 Removal of Existing Storage Rack and Shelves

2.0 STEEL WORKS

- 2.1 Fabrication of Main Steel Frames
 2.2 Installation of Mesh Wire
 2.3 Fabrication of Rack, Shelves Door and Installation of Lock Set

3.0 PAINTING WORKS

- 3.1 Painting of Storage Rack and Shelves
 3.2 Repair and Painting of Damaged Walls due to Construction

4.0 MISCELLANEOUS WORKS

BILL OF QUANTITIES

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization 1.00 lot
 1.2 Safety Occupational Hazards 1.00 lot
 1.3 Site Clearing, Cleaning & Hauling 1.00 lot
 1.4 Removal of Existing Storage Rack and Shelves 1.00 lot

Sub-total, 1.0 (GENERAL REQUIREMENTS)

2.0 STEEL WORKS

- 2.1 40mm x 40mm x 4mm Angle Bar 11.00 lgth
 2.2 25mm x 3mm Flat bar 28.00 lgth
 2.3 Welding Rod 6013 9.00 kls
 2.4 Super thin cutting disc 4" 3.00 box
 2.5 Grinding stone 4" 5.00 pcs
 2.6 4' x 8' x 5mm Welded wire mesh 21.00 sht
 2.7 Lock Set with Accessories 16.00 set
 2.8 Cylindrical Hinges 1/2" 64.00 pcs
 2.9 10mmØ x 3" Anchor Bolts w/ nut and washer 21.00 pcs

Sub-total, 2.0 (STEEL WORKS)

3.0 PAINTING WORKS

- 3.1 Primer gray (epoxy) 8.00 ltr
 3.2 Quick dry Enamel 5.00 ltr
 3.3 Paint thinner 3.00 gal
 3.4 Rust converter 1.00 ltr
 3.5 Paint brush 2" 4.00 pcs
 3.6 Waste cotton 2.00 kls

Sub-total, 3.0 (ARCHITECTURAL WORKS)

4.0 MISCELLANEOUS WORKS

- 4.1 FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid, but are deemed necessary for the completion of the works and the delivery of the project. 1.00 lot

Sub-total, 4.0 (MISCELLANEOUS WORKS)

PROJECT DURATION: 45 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

*****NOTHING FOLLOWS*****

TOTAL ABC = Php 132,525.00

PROCUREMENT OF LABOR AND MATERIALS FOR THE FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE IN TALISAY CAMPUS/J.R. BASCAR

PR# 24-656-0729 07-29-24

INCOME 381-164-24-09 09-09-24

Line Items

Item No.	Product/Service Name	Description	Quantity UOM	Budget (PHP)
----------	----------------------	-------------	--------------	--------------

1	ONE (1) LOT	Fabrication and Installation of Storage Rack and Shelves at Sports Office- Talisay Campus	1	Lot	132,525.00
---	-------------	---	---	-----	------------

Created by Rowena De la Vida Prado

Date Created 24/09/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
Talisay City, Negros Occidental
Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 1 of 4

Date: SEPTEMBER 24, 2024

Quotation No. 24-419

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	ONE (1) LOT							
	LABOR AND MATERIALS FOR THE FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE IN TALISAY CAMPUS							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization and Demobilization							
1.2	Safety Occupational Hazards							
1.3	Site Clearing, Cleaning & Hauling							
1.4	Removal of Existing Storage Rack and Shelves							
2.0	STEEL WORKS							
2.1	Fabrication of Main Steel Frames							
2.2	Installation of Mesh Wire							
2.3	Fabrication of Rack, Shelves Door and Installation of Lock Set							
3.0	PAINTING WORKS							
3.1	Painting of Storage Rack and Shelves							
3.2	Repair and Painting of Damaged Walls due to Construction							

Date

By

Released (BAC)

Returned (Supplier)

Printed Name/Signature

Tel. No./Cellphone No.

Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 2 of 4

Date: SEPTEMBER 24, 2024

Quotation No. 24-419

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
4.0	MISCELLANEOUS WORKS							
	BILL OF QUANTITIES							
1.0	GENERAL REQUIREMENTS							
1.1	Mobilization and Demobilization	1.00	lot					
1.2	Safety Occupational Hazards	1.00	lot					
1.3	Site Clearing, Cleaning & Hauling	1.00	lot					
1.4	Removal of Existing Storage Rack and Shelve	1.00	lot					
	Sub-total, 1.0 (GENERAL REQUIREMENTS)							
2.0	STEEL WORKS							
2.1	40mm x 40mm x 4mm Angle Bar	11.00	lgth					
2.2	25mm x 3mm Flat bar	28.00	lgth					
2.3	Welding Rod 6013	9.00	kls					
2.4	Super thin cutting disc 4"	3.00	box					
2.5	Grinding stone 4"	5.00	pcs					
2.6	4' x 8' x 5mm Welded wire mesh	21.00	sht					
2.7	Lock Set with Accessories	16.00	set					

Released (BAC) _____ Date _____ By _____
 Returned (Supplier) _____

 Printed Name/Signature

 Tel. No./Cellphone No.

 Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph


REQUEST FOR QUOTATION

Page 3 of 4

Date: SEPTEMBER 24, 2024

Quotation No. 24-419

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
2.8	Cylindrical Hinges 1/2"	64.00	pcs					
2.9	10mmØ x 3" Anchor Bolts w/ nut and washer	21.00	pcs					
Sub-total, 2.0 (STEEL WORKS)								
3.0	PAINTING WORKS							
3.1	Primer gray (epoxy)	8.00	ltr					
3.2	Quickdry Enamel	5.00	ltr					
3.3	Paint thinner	3.00	gal					
3.4	Rust converter	1.00	ltr					
3.5	Paint brush 2"	4.00	pcs					
3.6	Waste cotton	2.00	kls					
Sub-total, 3.0 (ARCHITECTURAL WORKS)								
4.0	MISCELLANEOUS WORKS							
4.1	FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project.	1.00	lot					
Sub-total, 4.0 (MISCELLANEOUS WORKS)								

Date

By

Released (BAC) _____

Returned (Supplier) _____

Printed Name/Signature

Tel. No./Cellphone No.

Date



Republic of the Philippines
CARLOS HILADO MEMORIAL STATE UNIVERSITY
 Talisay City, Negros Occidental
 Mobile Phone Number: 0939 929 6624
bac.sec@chmsu.edu.ph

REQUEST FOR QUOTATION

Page 4 of 4

Date: SEPTEMBER 24, 2024

Quotation No. 24-419

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.


DR. ANDREW EUSEBIO S.TAN
 BAC Chairman

NOTE:

1. ALL ENTRIES MUST BE TYPEWRITTEN
2. DELIVERY PERIOD WITHIN 45 CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM NO.	DESCRIPTION OF WORKS	QTY.	UNIT	MATERIAL COST		LABOR COST		TOTAL COST
				Unit Cost	Material Sub-Total Cost	Unit Cost	Labor Sub-Total Cost	
	PROJECT DURATION: 45 CALENDAR DAYS							
	Note: Attach Certificate of Site Inspection							
	A. TOTAL DIRECT COST							
	B. CONSUMABLES:							
	C. SUPERVISION AND ADMINISTRATION:							
	D. TOTAL INDIRECT COST (B+C):							
	E. TOTAL COST (A+D)							
	F. VAT (12% OF ITEM E):							
	GRAND TOTAL OF PROJECT COST:							
	*****NOTHING FOLLOWS*****							
	TOTAL ABC = Php 132,525.00							
	PROCUREMENT OF LABOR AND MATERIALS FOR THE FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE IN TALISAY CAMPUS/J.R. BASCAR							
	PR# 24-656-0729 07-29-24							
	INCOME 381-164-24-09 09-09-24							

Date

By

Released (BAC) _____
 Returned (Supplier) _____


Printed Name/Signature

Tel. No./Cellphone No.

Date



VICINITY MAP
SCALE NDTS



SITE DEVELOPMENT MAP
SCALE NDTS



PERSPECTIVE DRAWING
SCALE NDTS

<p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental OFFICE OF THE PHYSICAL PLANT DEVELOPMENT AND MANAGEMENT</p>		<p>PROJECT TITLE: FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE STUDENT CENTER BUILDING</p> <p>PROJECT LOCATION: CHAMSH MAIN CAMPUS</p>	<p>PREPARED BY: ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>	<p>CHECKED BY: ASST. DIR. FOR FACILITIES UNIVERSITY PROJECTS ENGR. GABRIEL ENDRADO JR. PROJECT ENGINEER</p>	<p>ENGR. JUAN J. MARQUEZ DIRECTOR FROM</p>	<p>ROSALINDA S. TRIVILLA, JD. VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>	<p>APPROVED BY: NORBERTO P. MANGULABMAN, Ph.D. SUC PRESIDENT III</p>	<p>SHEET NO.: A PAGE NO.: 1</p>
--	--	---	---	--	---	--	---	---

6/25/24 12.00






LEGEND :



STORAGE RACK
GLASS PARTITION




GROUND FLOOR PLAN
SCALE 1:150m

 Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental	PROJECT TITLE: FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE STUDENT CENTER BUILDING PROJECT LOCATION: CHIMSU MAIN CAMPUS		PREPARED BY:  ARNEL R. LATURBAS UNIVERSITY DRAFTSMAN	CHECKED BY:  ARNEL R. LATURBAS UNIVERSITY DRAFTSMAN ENGR. GANI M. SANTOS, JR. PROJECT ENGINEER	APPROVED BY:  ROSALINDA S. TUVILLA, JD VICE PRESIDENT FOR ADMINISTRATION AND FINANCE	APPROVED BY:  NORBERTO P. MANGULABNAN, Ph.D SUC PRESIDENT	SHEET NO: A	PAGE NO: 2
	OFFICE OF THE PHYSICAL PLANT DEVELOPMENT AND MANAGEMENT							

LEGEND :



MAIN FRAME
SUB-FRAME




STORAGE RACK AND SHELVES 1 DETAIL
SCALE 1:30M

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental OFFICE OF THE PHYSICAL PLANNING AND DEVELOPMENT AND MANAGEMENT</p>	<p>PROJECT TITLE: FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE STUDENT CENTER BUILDING</p> <p>PROJECT LOCATION: CHIMSU MAIN CAMPUS</p>	<p>PREPARED BY: <i>Arnel R. Laturnas</i> ARNEL R. LATURNAS UNIVERSITY DEPUTY MANAGER</p>	<p>CHECKED BY: <i>Engr. Ganito</i> AR. JEROME G. GANITO, RUPA, RUPA, RUPA UNIVERSITY ARCHITECT ENGR. GANITO GANITO JR. PROJECT ARCHITECT</p>	<p>APPROVED BY: <i>Rosalinda S. Tuvilla, JD</i> ROSALINDA S. TUVILLA, JD VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>	<p>APPROVED BY: <i>Roberto P. Mangulabnan, Ph.D</i> ROBERTO P. MANGULABNAN, Ph.D SVC PRESIDENT III</p>	<p>SHEET NO.: A</p> <p>PAGE NO.: 3</p>
--	---	--	--	--	--	--






LEGEND :



DOOR
HINGES





**DOOR OPENING DETAIL
STORAGE RACK AND SHELVES 1 DETAIL**
SCALE 1:30M

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p>		<p>OFFICE OF THE PHYSICAL PLANT DEVELOPMENT AND MANAGEMENT</p>	
<p>PROJECT TITLE: FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE STUDENT CENTER BUILDING</p>		<p>PROJECT LOCATION: CHIMSU MAIN CAMPUS</p>	
<p>PREPARED BY:  ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>		<p>CHECKED BY:  AR. ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>	
<p>APPROVED BY:  NORBERTO P. MANGULABNAN, Ph.D. SUC PRESIDENT III</p>		<p>APPROVED BY:  ROSALINDA S. TUVERA, JD VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>	
<p>SHEET NO: A</p>		<p>PAGE NO: 4</p>	

LEGEND :



MAIN FRAME
SUB-FRAME



STORAGE RACK AND SHELVES 2 DETAIL
SCALE 1:30M

 <p>Republic of the Philippines CARLOS HILADO MEMORIAL STATE UNIVERSITY Negros Occidental</p> <p>OFFICE OF THE PHYSICAL PLANNING AND DEVELOPMENT AND MANAGEMENT</p>	<p>PROJECT TITLE: FABRICATION AND INSTALLATION OF STORAGE RACK AND SHELVES AT SPORTS OFFICE STUDENT CENTER BUILDING</p> <p>PROJECT LOCATION: CHIMSU MAIN CAMPUS</p>	<p>PREPARED BY: <i>Arnel R. Laturnas</i> ARNEL R. LATURNAS UNIVERSITY DRAFTSMAN</p>	<p>CHECKED BY: <i>Engr. Gan W. S. Ojeda Jr.</i> ENGR. GAN W. S. OJEDA JR. PROJECT ENGINEER</p>	<p><i>Engr. Jun-Jun I. Maroñas</i> ENGR. JUN-JUN I. MAROÑAS DIRECTOR PTDM</p>	<p><i>Rosalinda S. Tuvilla, JD</i> ROSALINDA S. TUVILLA, JD VICE PRESIDENT FOR ADMINISTRATION AND FINANCE</p>	<p>APPROVED BY: <i>Norberto P. Mangulabnan, Ph.D</i> NORBERTO P. MANGULABNAN, Ph.D SUC PRESIDENT III</p>	<p>SHEET NO: A PAGE NO: 5</p>
---	---	--	---	---	---	---	---